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1.  SOLICITATION NO. 3.  DATE ISSUED PAGE OF PAGES

SOLICITATION, OFFER,
X SEALED BID (IFB)

NEGOTIATED (RFP)

4.

7. CODE

9. FOR INFORMATION B.  TELEPHONE NO.
Ext.

SOLICITATION
NOTE:  In sealed bid solicitation "offer" and "offeror" mean "bid" and "Bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

11.  The Contractor shall begin performance within 10 calendar days and complete it within  ** calendar days after receiving

award X notice to proceed.  This performance period is X mandatory, negotiable.

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

X YES  

13.

A. Sealed offers in original and one copies to perform the work required are due at the place specified in Item 8 by 2:00 p.m.

local time (date). If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelolpes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee X is, is not required. OF TOTAL BID AMOUNT

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and

NSN 7540-01-155-3212 1442 102 STANDARD  FORM 1442 (REV. 4-85)

Prescribed by GSA

FAR (48 CFR) 53.236-1(d)

(Construction, Alteration, or Repair)

2/19/2002

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
 5.  REQUISITION/PURCHASE REQUEST NO. 6.  PROJECT NO.

2.  TYPE OF SOLICITATION

68

760 Federal Building, 601 E. 12th Street
Kansas City, Missouri 64106-2896

ISSUED BY

U.S. Army Engineer District, Kansas City

8.  ADDRESS OFFER TO

See Item 7

Tel:  (816) 983-3845

Fax:  (816) 426-5169

(NO COLLECT CALLS)

Missouri River Bank Stabilization

(Include area code)
816-983-3850  CALL:

A. NAME
Perry Marks, Jr.

Rulo, Nebraska, to St. Louis, Missouri

The work includes, but is not limited to, repairing existing dikes and revetments on the Missouri River
between Rulo, Nebraska, and St. Louis, Missouri.  Repairs consist of placing new quarry-run stone as well

as excavating notches, and salvaging and then re-using existing stone from specified dikes and revetments.

10

** See Section 00800 

(If "YES", indicate within how many calendar days after award in Item 12B.)

 
20%NOT TO EXCEED

00010-1
will be rejected.

reference.

ADDITIONAL SOLICITATION REQUIREMENTS:

AND AWARD
DACW41-02-B-0003 1/18/2002 1

NO

12B.  CALENDAR DAYS

1 of 68



DACW41-02-B-0003
14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

17.

90

AMOUNTS:

21.

22.

24. ITEM

26. ADMINISTERED BY CODE

29. AWARD Your offer

Contractor agrees

STANDARD FORM 1442 BACK (REV. 4-85)

31C.  AWARD

DATE

30B.  SIGNATURE 31b.  UNITED STATED OF AMERICA

31A.  NAME OF CONTRATING OFFICER (Type or print)30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED

TO SIGN (Type of print)

on this solicitation is hereby accepted as to the items listed.  This award con-

summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award.  No further contractual document is

necessary.contract.  The rights and obligations of the parties to this contact shall be

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications incorporated by reference

in or attached to this contract.

document and return copies to issuing office.)

to furnish and deliver all items or perform all work requirements identified

on this form and any continuation sheets for the consideration stated in this

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28.  NEGOTIATED AGREEMENT (Contractor is required to sign this (Contractor is not required to sign this document)

(4 copies unless otherwise specified)
25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

41 U.S.C. 253(c) (        )10 U.S.C. 2304(c) (        )

27. PAYMENT WILL BE MADE BY

23.  ACCOUNTING AND APPROPRIATION DATA

SUBMIT INVOICES TO ADDRESS SHOWN IN

AMOUNT

AWARD (To be completed by Government)
ITEMS ACCEPTED

20B.  SIGNATURE 20C.  OFFER DATE20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER

(Type or print)

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

18. The offeror agrees to furnish any required performance and payment bonds.

19.  ACKNOWLEDGEMENT OF AMENDMENTS

quirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.

See attached Bidding Schedule

The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than the minimum re-

(FAX # )

16.  REMITTANCE ADDRESS (Include only if different from Item 14)

CODE FACILITY CODE

DUNS NO:

OFFER (Must be fully completed by offeror)

15.  TELEPHONE NO. (Include area code)

2 of 68
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SECTION 00010 Solicitation Contract Form  
  

BIDDING SCHEDULE 
 

ITEM NO SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT 
0001 STONE FILL 115,810.00 Short Ton   
 FFP - Stone Fill in dikes and revetments from Jefferson City to St. Louis MO   
 NET AMT  
 
ITEM NO SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT 
0002 NOTCH EXC - UPPER 

REACH 
18,500.00 Cubic 

Yard 
  

 FFP - Notch Excavation from Rulo, NE to Jefferson City, MO   
 NET AMT  
 
ITEM NO SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT 
0003 NOTCH EXC - 

LOWER REACH 
62,000.00 Cubic 

Yard 
  

 FFP - Notch Excavation from Jefferson City to St. Louis MO   
 NET AMT  
 
ITEM NO SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT 
0004 BANK EXC 19,800.00 Cubic 

Yard 
  

 FFP - Bank Excavation from Rulo, NE to St. Louis, MO   
 NET AMT  
   
 TOTAL  
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BIDDING SCHEDULE (CONTINUATION SHEET) 
 
FIELD OFFICE OVERHEAD 
 
NOTICE TO BIDDERS:  For your bid to be responsive, you must declare below the single accounting practice that 
you apply to contracts to calculate field office overhead for all change orders, modifications and requests for 
equitable adjustment.  Pursuant to Federal Acquisition Regulations (FAR) Parts 31.105(d)(3) and 31.203(d)(1), an 
accounting practice that varies from modification to modification is not allowable.  Select one of the following: 
 
1.  TIME DISTRIBUTION BASE FOR A PER DIEM RATE    
 If you use this practice, see Special Clause “Field Office  

Overhead Per Diem Rate”       _____ 
 
2.  DIRECT COST DISTRUBITION BASE FOR A PERCENTAGE MARKUP  
 If you use this practice, see Special Clause “Field Office  

Overhead Percentage Markup”        _____          
  
3.  OTHER ACCOUNTING PRACTICE THAT IS ALLOWABLE    _____ 
UNDER THE FAR AND THAT USES A SINGLE DISTRIBUTION BASE. 
 
YOU MUST DESCRIBE THE ACCOUNTING PRACTICE IN SUFFICIENT DETAIL BELOW TO ALLOW 
THE CONTRACTING OFFICER TO DETERMINE WHAT ACCOUNTING PRACTICE IS BEING UTILIZED 
BY YOUR COMPANY AND THAT IT COMPLIES WITH THE FAR. 
 

________________________________________________________________________ 
 
________________________________________________________________________ 

 
________________________________________________________________________ 

 
 
FAILURE TO FULLY COMPLY WITH THE ABOVE REQUIREMENT OR, IF ALTERNATIVE 3 IS 
DECLARED AND YOUR DESCRIPTION DOES NOT CLEARLY STATE OR DESCRIBE A 
CONSISTENT ACCOUNTING PRACTICE USING A SINGLE DISTRIBUTION BASE, WILL BE CAUSE 
FOR YOUR BID TO BE REJECTED AS NON-RESPONSIVE. 
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POINTS-OF-CONTACT 
 
CONTRACT SPECIALIST:  Perry D. Marks Jr.  816-983-3850 Perry.D.Marks@usace.army.mil  
PROJECT MANAGER:  Michael.D.Chapman 816-240-8131 Michael.D.Chapman@usace.army.mil  
 
THE MAGNITUDE OF THIS PROJECT IS REPRESENTED BY THE FOLLOWING ESTIMATED PRICE 
RANGE (See FAR 36.204):  Between $1,000,000 and $5,000,000. 
 
NOTES: 
 
1) Bid prices must be entered for all items of the Bidding Schedule. Award will be made as a whole to one 

Contractor. 

2) All quantities are estimated. 

3) All extensions of the unit prices shown will be subject to verification by the Contracting Officer.  In case of 
variation between the unit price and the extension, the unit price will be considered to be the bid. 

4) If a modification to a bid is submitted that provides for a lump sum adjustment to the total cost, the application 
of the lump sum adjustment to each price in the Bidding Schedule must be stated.  If it is not stated, the bidder 
agrees that the lump sum adjustment shall be applied on a pro rata basis to every price in the Bidding Schedule. 

5) Bidder’s attention is directed to SECTION 0100 paragraph titled “Arithmetic Discrepancies” wherein are 
procedures for correction of errors. 

6) Bidder’s attention is directed to SECTION 01100, paragraph titled “Missouri Sales and Use Tax.” 

7) Bidder’s attention is directed to CONTRACT CLAUSE titled “Contract Prices—Bidding Schedules.” 

8) Award will be made to the low responsible and responsible bidder.  Bidder’s attention is directed to SECTION 
00100 paragraph entitled “Contract Award—Sealed Bidding—Construction” for further details. 

9) Bidder’s attention is directed to SECTION 01100: GENERAL for special provisions pertaining to this 
solicitation. 

10) The general outline of the principal features of each item as listed does not in any way limit the responsibility of 
the bidder for making a thorough investigation of the drawings and specifications to determine the scope of 
work included in each item. 

11) Bidder’s attention is directed to the CONTRACT CLAUSES wherein the apparent low bidder is required to 
submit a subcontracting small business and small disadvantaged business subcontracting plan.  The 
subcontracting plan shall be submitted in the format identified in SECTION 00100.  Submission of the plan is 
required prior to award.  Award will not be made under this solicitation before the plan is approved by the  
Contracting Officer. 

12) Work in item 0001 shall be performed between river miles 145 and 0.  Work in item 0002 shall be performed between river 
miles 145 and 0.  Work in item 0003 shall be performed between river miles 145 and 498.  Work in item 0004 shall be 
performed between river miles 498 and 0. 

13) Bidder’s attention is directed to SECTION 00800, paragraph “Continuing Contracts (Alternate).” 
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CAUTION! 
 

BEFORE SIGNING AND MAILING THIS BID, please take note of the following, as failure to perform any one of these 
actions may cause your offer to be rejected. 

1. AMENDMENTS: Have you acknowledged receipt of ALL Amendments? If in doubt as to number of amendments issued, 
please contact our office. 

2. SEALED BIDS: Sealed envelopes containing bids shall be marked to show the bidders's name and address, the solicitation 
number, amendments received, and the date and time bids are due. 

3. AMENDED BID PAGES: If any of the Amendments furnished amended bid pages, the amended bid pages must be used in 
submitting your bid. 

4. LATE BIDS: In order for a late mailed bid to be considered, generally it must have been sent by either registered or certified 
mail not later than 5 calendar days before the receipt of bids date. 

5. BID GUARANTEE: Sufficient bid guarantee in proper form must be furnished with your bid, if your bid exceeds $50,000. 

6. MISTAKE IN BID: Have you reviewed your bid prices for possible errors in calculations or work left out? 

7. TELEGRAPHIC MODIFICATIONS: If you modify your bid by telegram, be sure to allow sufficient time for the telegram to 
reach us prior to the time set for receipt of bids. Any doubt should be resolved in favor of allowing Extra Time. 

8. FACSIMILE BIDS, MODIFICATIONS, OR WITHDRAWALS: Will not be considered.  

9. SECTION 00600: Certifications must be completed and submitted with your bid. Furthermore, prior to any award, the 
apparent low bidder must submit a Small Business and Small Disadvantaged Business Subcontracting Plan, found at the end of 
Section 00600, which must be approved prior to award. 

10. HAND-DELIVERED BID: If bids are hand-delivered, you must be aware of enhanced security requirements in effect in the 
Federal Building and allow for extra time to clear security. You must have a valid picture ID in order to enter the building. No 
additional time will be allowed due to security requirements. 

11. BUY AMERICAN ACT: All bidders are cautioned that, prior Government conduct notwithstanding, the Contractor's 
selection of a domestic construction material (as defined in SECTION 00700) which would require the subsequent selection of a 
foreign construction material for compatibility is not a justification for waiver of the Buy American Act. It is the Contractor's 
responsibility to verify, prior to submitting the materials for approval, that each system can be built to meet the contract 
specifications without the use of foreign construction materials. 

BID BOND REQUIREMENTS (DEC 1989)  (FAR 28.101-2): If your bid exceed $50,000.00, the bid bond shall be 
in the amount of 20% of the bid price of $3,000,000, whichever is the lesser amount.  (See CONTRACT CLAUSE 
titled “Bid Guarantee.” 
 
PLANS AND SPECIFICATIONS 
 
Plans and specifications will be available only on CD-ROM, and will be free of charge.  A street address must be 
provided when requesting a CD-ROM.  Requests for the CD-ROM must be made via the Internet at 
http://www.nwk.usace.army.mil/contract/contract.html.    
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SECTION 00100 Bidding Schedule/Instructions to Bidders  
  
  
   
CLAUSES INCORPORATED BY REFERENCE:  
 
  

52.204-6  Data Universal Numbering System (DUNS) Number  JUN 1999    
52.214-1  Solicitation Definitions--Sealed Bidding  JUL 1987    
52.214-3  Amendments To Invitations For Bids  DEC 1989    
52.214-4  False Statements In Bids  APR 1984    
52.214-5  Submission Of Bids  MAR 1997    
52.214-6  Explanation To Prospective Bidders  APR 1984    
52.214-7  Late Submissions, Modifications, and Withdrawals of Bids  NOV 1999    
52.214-19  Contract Award-Sealed Bidding-Construction  AUG 1996    
252.209-7003  Compliance With Veterans' Employment Reporting Requirements  MAR 1998    

   
 
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is 
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is 
submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
 
52.214-5000 ARITHMETIC DISCREPANCIES (MAR 1995) 
 

(a) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the bidding schedule as submitted by the bidder: 

 
(1) Obviously misplaced decimal points will be corrected; 
(2) Discrepancy between unit price and extended price, the unit price will govern; 
(3) Apparent errors in extension of unit prices will be corrected; 
(4) Apparent errors in addition of lump -sum and extended prices will be corrected. 
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(b) For the purpose of bid evaluation, the Government will proceed on the assumption that the bidder 
intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of 
arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids. 

 
(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low. 
 

(End of Statement) 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a FIRM FIXED PRICE CONSTRUCTION contract resulting from this 
solicitation. 
 
(End of clause) 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

State Counties Goals for 
minority 

participation 
for each trade 

Goals for 
female 

participation 
for each trade 

Kansas Atchison, Doniphan, Leavenworth 10% 6.9% 
 Wyandotte 12.7% 6.9% 

Missouri Holt 10% 6.9% 
 Buchanan 3.2% 6.9% 
 Platte, Cass, Jackson, Ray, Clay 12.7% 6.9% 
 Lafayette, Carroll, Saline 10% 6.9% 
 Chariton, Howard, Cooper 4.% 6.9% 
 Boone 6.3% 6.9% 
 Moniteau, Cole, Callaway, Osage 4.% 6.9% 
 Gasconade, Montgomery, Warren 11.2% 6.9% 
 Franklin, St. Charles, St. Louis  14.7% 6.9% 

 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
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the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor;  
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is the Missouri 
River and banks between Rulo, Nebraska and St. Louis, Missouri. The covered area includes parts of the counties 
listed at (b) above. 
 
52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--
CONSTRUCTION MATERIALS (FEB 2000) ALTERNATE I (FEB 2000) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments 
Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act or Balance of Payments Program shall submit the request with its offer, 
including the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 
52.225-9. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction 
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not 
yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
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equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted. 
 
(c) The amount of the bid guarantee shall be twenty  percent (20%) of the bid price. 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default. 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY 
1999) 
 
The offeror shall provide, with its offer, the following information that is required to make payment by electronic 
funds transfer (EFT) under any contract that results from this solicitation. This submission satisfies the requirement 
to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official 
authorized to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's 
financial agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer payment. 
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(End of provision) 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 

agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on 
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  

 
Charlene A. Points, Contracting Officer 
USAED, Kansas City  
760 Federal Building 
601 E. 12th Street 
Kansas City, MO 64106-2896 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 
 Name:   Michael D. Chapman 
 
 Address:  Missouri River Area Office 
   U.S. Army Corps of Engineers 
   790 E. 224 Hwy 
   Napoleon, MO 64074 
 
 Telephone:  816-240-8131  
 
 E-Mail:  Michael.D.Chapman@usace.army.mil  
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://web2.deskbook.osd.mil/default.asp 
http://www.arnet.gov/far/ 
http://www.acq.osd.mil/dp/dars/dfars/dfars.html 
http://acqnet.saalt.army.mil/library/default.htm 
http://www.hq.usace.army.mil/cepr/asp/library/efar.asp?strCat=7&strSubCat=7 
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252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION.(NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by 
the Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR 
database after the initial registration, the Contractor is required to confirm on an annual basis that its information in 
the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr.com. 
 
(End of clause) 
 
 
FIELD OFFICE OVERHEAD PERCENTAGE MARKUP 
 
If any change to the contract, issued pursuant to the changes Clause or otherwise, for which the Government is 
responsible, causes an increase or decrease in the Contractor’s cost of, of the time required for, performance under 
the contract, the Contracting Officer shall make an equitable adjustment and modify the contract in writing. 
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Under such equitable adjustment, no per diem rate for field office overhead shall be allowed if the Contractor has 
elected a percentage markup in keeping with its standard accounting practices.  In such a case, payment of field 
office overhead shall be allowed for any change on a percentage markup basis regardless of whether the completion 
of the contract is or is not extended by reason of the change, except for modifications issued pursuant to the Default 
Clause.  The Contractor shall provide a detailed breakdown of its proposed increase or decrease of costs as required 
by Contract Clause DFARS 252.236-7001 MODIFICATION OF PROPOSALS – PRICE BREAKDOWN. 
 
FIELD OFFICE OVERHEAD PER DIEM RATE 
 
If any change to the contract, issued pursuant to the Changes Clause or otherwis e, for which the Government is 
responsible, causes an increase or decrease in the Contractor’s cost of, or the time required for, performance under 
the contract, the Contracting Officer shall make an equitable adjustment and modify the contract in writing. 
 
Under such equitable adjustment, no payment of field office overhead shall be allowed for any changes when the 
completion of the contract is not extended by reason of the change, except the Contractor may be reimbursed any 
variable expense it incurs due to the change, provided it can substantiate the variables.  The Contractor shall be 
reimbursed for field office overhead on a per diem basis when the completion of the contract is extended by reason 
of the change issued under any clause except the Default clause.  Equitable adjustment shall be made for the costs 
that are incurred or are to be incurred due to the change.  The Contractor shall provide a detailed breakdown of its 
proposed increase or decrease of costs as required by Contract Clause DFARS 252.236-7001 MODIFICATION OF 
PROPOSALS – PRICE BREAKDOWN. 
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SECTION 00600 Representations & Certifications  
 
 
NOTICE TO OFFERORS 
 

If your firm is a large business and your bid exceeds $500,000 or more for services or $1,000,000 for 
construction, your attention is directed to the following provisions contained in the solicitation: 
 

52.219-8, Utilization of Small, Small Disadvantaged and Women-Owned Business Concerns (Alternate I) 
52.219-9, Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Alternate 

I) 
52.219-16, Liquidated Damages - Small Business Subcontracting Plan 
52.226-1, Utilization of Indian Organizations and Indian-Owned Economic Enterprises 

 
For your information, the United Army Corps of Engineers considers the following goals reasonable and 

achievable for fiscal year and during the performance of the resultant contract.   
 

a.  61.4% of planned subcontracting dollars will be placed with all small business concerns. 
 

b.  9.1% of planned subcontracting dollars will be placed with those small business concerns owned and 
controlled by socially and economically disadvantaged individuals. 
 

c.  5% of planned subcontracting dollars will be placed with those small business concerns owned and 
controlled by women. 
 

d. 3% of planned subcontracting dollars will be placed with those small business concerns owned and 
controlled by service disabled veterans.  

 
e. There are no established goals for planned subcontracting dollars placed with those small business 

concerns owned and controlled by certified Hubzone concerns, small business concerns owned and controlled by 
veterans, and Historic Black Colleges and/or Minority Institutions, however, subcontracting with these concerns is 
highly encouraged. 
 

Goals included in any proposed subcontracting plan should be at least equal to those indicated above.  If 
lesser goals are proposed, you must substantiate how the proposed plan represents the firm best effort to comply 
with the terms and conditions of the solicitation.   Offerors are highly encouraged to become familiarize with the 
intent of the solicitation provisions and the elements of the subcontracting plan. 
 

The subcontracting plan must contain, at a minimum, the elements set forth in solicitation provision 
52.219-9.  Proposed plans will be reviewed to ensure the plan represents the firm’s best efforts to maximize 
subcontracting opportunities for small, small disadvantaged and women-owned businesses.  Subcontracting plans 
require Contracting Officer approval prior to contract award.  

 
 Should the selected offeror fail to submit an acceptable subcontracting plan within the time limit 

prescribed by the Contracting Officer, the offeror will be considered ineligible for award . The approved 
subcontracting plan (to include goals) will become a material part of the contract.  An example of a format of a 
subcontracting plan is attached for your information.  The attached plan is an example only and should not be 
construed as the only acceptable subcontracting plan format.  Any format will be acceptable provided the plan 
addresses each element as required by the Federal Acquisition Regulations and its supplements.  
 

Should you have any questions or need assistance in developing your plan, please contact the assigned 
Contract Specialist or the District’s Deputy for Small Business at 816-983-3927 or fax your inquiries to 816-426-
2979. 
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SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED 
SMALL BUSINESS SUBCONTRACTING PLAN 

EXAMPLE 
 
 DATE: _____________ 
 
CONTRACTOR:   __________________________________________ 
 
ADDRESS:    __________________________________________ 
 
PHONE NO:   __________________________________________ 
 
PROJECT TITLE:  __________________________________________ 
 
SOLICITATION NO:  __________________________________________ 
 
CONTRACT NO:    __________________________________________ 
 
1. In accordance with the contract clauses at 52.219-8 and 52.219-9, (name of contractor)  submits the following 
Subcontracting Plan for Small, Small Disadvantaged, and Women-owned Business Concerns.   
 
2.  Subcontracting goals for this contract: 
 

a.  Total contract amount is $_______________. 
 

b.  Total dollars planned to be subcontracted (to all types of businesses): $_______________. 
 
Type of Subcontractor Amount Planned to be 

Subcontracted 
Percentage of 

Subcontracted Dollars 
Large Business  % 
Small Businesses   % 
 - Small Disadvantaged*  % 
 - Small Women-Owned  % 
 - Small Service Disabled Veterans Owned  % 
 - Small Veteran Owned  % 
HubZone Concern  % 
Historical Black College and Minority Institution  % 
Total  100% 
*NOTE:  Women-owned businesses are not considered a small disadvantaged business.  Do not include subcontract 
awards to women-owned businesses in your calculations unless the firm meets the definition of a small 
disadvantaged business. 
 
3.  The principal items or areas we will subcontract under this contract are (NOTE: Construction contractors 
remember to include materials/supplies when developing plan.  Also, list each subcontracted task by Division and 
Section number):  
  
__________________________________________________________________________________ 
 
 

a.  Of the items or areas stated in 3; we plan to subcontract the following to Small Businesses: 
____________________________________________________________________________________ 
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  b.  Of the items or areas stated in 3.a; we plan to subcontract the following to Small Disadvantaged 
Businesses: 
__________________________________________________________________________________ 
 

c.  Of the items or areas stated in 3.a; we plan to subcontract the following to Small Women-Owned 
Businesses: 
__________________________________________________________________________________ 
 

d.  Of the items or areas stated in 3.a; we plan to subcontract the following to Small Service Disabled 
Veterans-Owned Businesses: 
__________________________________________________________________________________ 
 

e.  Of the items or areas stated in 3.a; we plan to subcontract the following to Small Veteran-Owned 
Businesses: 
__________________________________________________________________________________ 
 

f. Of the items or areas stated in 3; we plan to subcontract the following to Hub Zone concerns: 
__________________________________________________________________________________ 
 

g.  Of the items or areas stated in 3; we plan to subcontract the following to Historically Black Colleges and 
Minority Institutions: 
__________________________________________________________________________________ 
 
 
**NOTE:  SEE LAST PAGE IF THIS SOLICITATION HAS OPTIONS  (delete this statement from your plan)** 
 
4.  Provide a description of the method your firm used to develop the subcontracting goals in paragraph 2: 
 
__________________________________________________________________________________ 
 
__________________________________________________________________________________ 
 
__________________________________________________________________________________ 
 
__________________________________________________________________________________ 
  
__________________________________________________________________________________ 
 
 
5. Indirect costs were ( ) were not ( ) used in establishing subcontracting goals. **If indirect costs are included in 
your goals, furnish a description of the method used to determine the proportionate share of indirect costs to be 
incurred with (i) small business concerns (ii) small disadvantaged business concerns and (iii) women-owned.** 
 
6. The following individual will administer this Subcontracting Plan on behalf of (name of contractor): 
 
Name:                                               Title: 
 
Address:  
 
 
Telephone:  
 

The aforementioned individual’s specific duties will include, but is not limited to: 
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a.  Developing and maintaining source lists of small, small disadvantaged and women-owned small 
business concerns. Sources used are the Small Business Administration’s Procurement Automated Source System 
(PASS), the National Minority Purchasing Council Vendor Information Service, Minority Business Development 
Agency, US Department of Commerce, Local Minority Business Development Centers, Economic Development 
Centers, and National Center for American Indian Enterprise Development. 
 

b.  Assuring the inclusion of small, small disadvantaged, and women-owned small business concerns in all 
solicitations for products or services which they are capable of providing; and ensuring that all solicitations are 
structured to permit the maximum possible participation by small, small disadvantaged and women-owned small 
business concerns. 
 

c.  Establishing and maintaining records of all subcontract awards to ensure appropriate documentation of 
non-selection of bids submitted by a small, small disadvantaged business, or women-owned small business 
concerns. 
 

d.  Preparing and submitting the Subcontracting Report for Individual Contracts (SF 294) and the Summary 
Subcontract Report (SF 295) in accordance with instructions provided, and coordinating and preparing for all 
compliance reviews by Federal agencies. 
 

e. Promoting activities necessary to further the intent of the subcontracting plan.  Activities include 
motivational training of purchasing personnel; attendance at workshops, seminars and trade fairs conducted by or on 
behalf of small business and/or small disadvantaged and/or women-owned small business concerns; and general 
cooperation with members of the small, small disadvantaged and women-owned small business concerns or their 
representatives. 
 
7.  The following steps will be taken to ensure that small, small disadvantaged, and women-owned small business 
concerns receive notice of and have an equitable opportunity to compete for intended awards of subcontracts and/or 
purchase orders for the products and/or services describe in paragraph 4 above: 
 

a.  Sources will be requested through SBA’s PASS system, business development organizations, minority and 
small business trade associations and at small, minority and women-owned small business procurement conferences; 
sources will be contacted; and bidding materials will be provided to all responding parties expressing an interest. 
 

b.  The firm will conduct and maintain internal motivational training to guide and encourage purchasing 
personnel to maintain source lists and guides to small, small disadvantaged, and women-owned small business 
concerns.  Purchasing activities will be monitored to ensure sufficient time is allowed for interested offerors to 
prepare bids and to ensure continuous compliance with the approved Subcontracting Plan. 
 
8.  [Name of contractor]  agrees that the clause entitled "Utilization of Small, Small Disadvantaged and Women-
Owned Business Concerns" will be included in all subcontracts that offer further subcontracting opportunities.  All 
subcontractors, except small business concerns, who receive subcontracts in excess of $500,000 ($1,000,000 in the 
case of construction) will be required to adopt a plan similar to this one.  Such plans will be reviewed to assure that 
all minimum requirements of an acceptable subcontracting plan have been satisfied. 
 

The acceptability of proposed goals shall be determined on a cases-by-case basis depending on the 
supplies/services involved, the availability of potential small, small disadvantaged, and women-owned 
subcontractors, and prior experience.  Once approved and implemented, plans will be monitored through the 
submission of periodic reports or, as time and availability of funds permit, periodic visits to subcontractors facilities 
to review applicable records and subcontracting program progress. 
 
9.  The Firm agrees to submit periodic reports and cooperate in any studies or surveys required by the Contracting 
Activity or Small Business Administration to determine the extent of the firm compliance with the subcontracting 
plan. 
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10.  (Name of Contractor) agrees to maintain at least the following types of records to document compliance with 
the Subcontracting Plan: 
 

a.  The names of all organizations, agencies, and associations contacted for small, small disadvantaged, and 
women-owned small business sources, along with records of attendance at conference, seminars and trade fairs 
where additional sources were developed. 
 

b.  Source lists, guides, and other data identifying small business concerns, small disadvantaged business 
concerns and women-owned small business concerns. 

 
c.  Records of subcontracts award in excess of $100,000 will demonstrate how small business concerns, 

small disadvantaged business concerns and women-owned business concerns were solicited or provide an 
explanation as to why these business concerns were not considered for subcontracting opportunities.   
 

d.  Records of subcontract award data to include subcontractor’s name and address, to be kept on a 
contract-by-contract basis. 
 

e.  Minutes of internal motivational and training meetings held for the guidance and encouragement of 
purchasing personnel, and records of all monitoring activities performed for compliance evaluation. 

 
f.  Copies of SF 294 and SF 295 showing date and place of filing and copies of all other reports or results of 

reviews conducted by the contracting agency or other interested agencies of the Federal government to mo nitor our 
compliance with this Subcontracting Plan. 

 
11.  (Name of Contractor)  will submit a SF 295, Summary Subcontract Report, on Corps of Engineers projects only.  
The SF 295 shall be completed and distributed in accordance with the Corps of engineers Supplemental Instructions.  
(Name of Contractor) will not report Corps of Engineers projects through any other Agency unless authorized by the 
Contracting Officer. 
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Contractor's Signature:                                            
 
Typed Name:                                           
 
Title:                                                
 
Date:                         
 
This Plan is Accepted By: 
 
                                                
Contracting Officer 
 
 
Date:                          
 
 
NOTE:  If this solicitation has options, the plan must contain separate goals for each option.  EXAMPLE: 
 
1. Option #________ 
 
a.  Total contract amount is $_______________. 
 
b.  Total dollars planned to be subcontracted (to all types of businesses): $_______________. 
 
Type of Subcontractor Amount Planned to be 

Subcontracted 
Percentage of 

Subcontracted Dollars 
Large Business  % 
Small Businesses   % 
 - Small Disadvantaged*  % 
 - Small Women-Owned  % 
 - Small Service Disabled Veterans Owned  % 
 - Small Veteran Owned  % 
HubZone Concern  % 
Historical Black College and Minority Institution  % 
Total  100% 
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52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i)  Those prices,  
 
(ii)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of provision) 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
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influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and 
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, Title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror 
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.___________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
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___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local);  
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ______________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name _________________________________ 
 
TIN ___________________________________ 
 
(End of provision) 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals --  
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(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property;   
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION 
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default. 
 
(End of provision) 
 
52.219-1     SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001) ALTERNATE I (OCT 2000) & 
ALTERNATE II (OCT 2000) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 234990.  
 
(2) The small business size standard is $27.5 Million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
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(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) (Complete only  if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The 
offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR Part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR Part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business 
concern or concerns that are participating in the joint venture: ____________.) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls: 
 
(  ) Black American. 
 
(  ) Hispanic American. 
 
(  ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
(  ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, 
or Nauru). 
 
(  ) Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, 
Bhutan, the Maldives Islands, or Nepal). 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
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(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
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subcontractors) amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues  
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999) 
 
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of 
obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for 
general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation. 
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(b) Representations. 
 
(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable 
to this acquisition; and either-- 
 
___ (i) It has received certification by the Small Business Adminis tration as a small disadvantaged business concern 
consistent with 13 CFR 124, Subpart B; and 
 
(A) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon 
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set 
forth at 13 CFR 124.104(c)(2); and 
 
(C) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the 
database maintained by the Small Business Administration(PRO0Net); or 
 
___ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be 
certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on 
that application is pending, and that no material change in disadvantaged ownership and control has occurred since 
its application was submitted. 
 
(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the 
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for 
the small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name 
of the small disadvantaged business concern that is participating in the joint venture: ____________.] 
 
(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the 
purposes of securing a contract or subcontract shall: 
 
(1) Be punished by imposition of a fine, imprisonment, or both; 
 
(2) Be subject to administrative remedies, including suspension and debarment; and 
 
(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act. 
 
(End of provision) 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) [  ] It has, [  ] has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
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(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  
 
52.226-2      HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION 
REPRESENTATION (MAY 2001)  
 
(a) Definitions. As used in this provision--  
 
Historically black college or university means an institution determined by the Secretary of Education to meet the 
requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and Space Administration, 
and the Coast Guard, the term also includes any nonprofit research institution that was an integral part of such a 
college or university before November 14, 1986. 
 
Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of the 
Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as 
defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)). 
 
(b) Representation. The offeror represents that it-- 
 
(  ) is (  ) is not a historically black college or university; 
 
(  ) is (  ) is not a minority institution. 
 
(End of provision) 
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252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner;  
 
(ii) Holding a management position in the firm, such as a director or officer;  
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;  
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government 
of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that 
owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
252.209-7003 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (MAR 
1998) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 37 U.S.C. 
4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment 
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Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by 
38 U.S.C. 4212(d). 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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SECTION 00700 Contract Clauses  
  
  
   
CLAUSES INCORPORATED BY REFERENCE:  
 
  

52.202-1 Alt I  Definitions (May 2001) --Alternate I  MAY 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal Transactions JUN 1997    
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting With 

Contractors Debarred, Suspended, or Proposed for Debarment  
JUL 1995    

52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  
JAN 1999    

52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  AUG 1996    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  FEB 1999    
52.222-27  Affirmative Action Compliance Requirements for Construction  FEB 1999    
52.222-35  Affirmative Action For Disabled Veterans And Veterans of the 

Vietnam Era  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilit ies  JUN 1998    
52.222-37  Employment Reports On Disabled Veterans And Veterans Of The 

Vietnam Era  
DEC 2001    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-6  Drug Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  OCT 2000    
52.225-13  Restrictions on Certain Foreign Purchases  JUL 2000    
52.227-1  Authorization and Consent  JUL 1995    
52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  FEB 1992    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.229-3  Federal, State And Local Taxes  JAN 1991    
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52.229-5  Taxes--Contracts Performed In U S Possessions Or Puerto Rico  APR 1984    
52.232-17  Interest  JUN 1996    
52.232-23 Alt I Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
MAY 1999    

52.233-3  Protest After Award  AUG 1996    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.246-12  Inspection of Construction  AUG 1996    
52.247-34  F.O.B. Destination  NOV 1991    
52.248-3 Alt I  Value Engineering-Construction (Feb 2000) - Alternate I  APR 1989    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 

(Sep 1996)  - Alternate I  
SEP 1996    

52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.205-7000  Provisions Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7000  Acquisition From Subcontractors Subject To On-Site Inspection 

Under The Intermediate Range Nuclear Forces (INF) Treaty  
NOV 1995    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By The 
Government of a Terrorist Country  

MAR 1998    

252.219-7003  Small, Small Disadvantaged and Women-Owned Small Business 
Subcontracting Plan (DOD Contracts)  

APR 1996    

252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7012  Preference For Certain Domestic Commodities  AUG 2000    
252.225-7031  Secondary Arab Boycott Of Israel  JUN 1992    
252.226-7001  Utilization of Indian Organizations and Indian-Owned Economic 

Enterprises-DoD Contracts  
SEP 2001    

252.227-7033  Rights in Shop Drawings  APR 1966    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.236-7001  Contract Drawings, Maps, and Specifications  AUG 2000    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial Components 

(DoD Contracts)  
MAR 2000    

252.247-7023  Transportation of Supplies by Sea  MAR 2000    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    

   
 
CLAUSES INCORPORATED BY FULL TEXT  
 
  
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
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52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for comp letion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 
52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS - 
SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under 
FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete, 
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
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(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and 
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing 
data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of 
the contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is  repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
 
 
52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT 
1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
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(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception 
under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items  sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under 
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the 
subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
 
 
52.219-9     SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2001) ALTERNATE I (OCT 2001) 
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the 
Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies 
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division, 
plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in 
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
 
(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
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small business concerns. If the bidder is submitting an individual contract plan, the plan must separately address 
subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if any). The plan shall be included in and 
made a part of the resultant contract. The subcontracting plan shall be submitted within the time specified by the 
Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible for the award of a 
contract. 
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns as subcontractors. Service-disabled veteran-
owned small business concerns meet the definition of veteran-owned small business concerns, and offerors may 
include them within the subcontracting plan goal for veteran-owned small business concerns. A separate goal for 
service-disabled veteran-owned small business concerns is not required. The offeror shall include all subcontracts 
that contribute to contract performance, and may include a proportionate share of products and services that are 
normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business; 
 
(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns; and 
 
(vi) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
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(SBA), veterans s ervice organizations, the National Minority Purchasing Council Vendor Information Service, the 
Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics 
for the purposes of maintaining a small, veteran-owned small, (iii) Service-disabled veteran-owned small business 
concerns; HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as 
its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or public izing 
subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns; and 
 
(vi) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, 
and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will ma ke to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small Business 
Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns, 
women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. 
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
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business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not; 
 
(D) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(E) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(F) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(G) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation 
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by such concerns. Where the Contractor's lists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned 
small business subcontractors are excessively long, reasonable effort shall be made to give all such small business 
concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all ``make -or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided-- 
 
(1) the master plan has been approved,  
 
(2) the offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan, 
including evidence of its approval, to the Contracting Officer, and  
 
(3) goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 
item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled 
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach 
of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 
awarding agency. It must be submitted semi -annually for contracts with the Department of Defense and annually for 
contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must 
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry Classification System 



DACW41-02-B-0003 
 

Page 40 of 68 
 

 

(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector. 
 
(End of clause) 
 
 
52.225-9      BUY AMERICAN ACT --BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION 
MATERIALS (FEB 2000) 
 
(a) Definitions. As used in this clause-- 
 
Component means any article, material, or supply incorporated directly into construction materials. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of 
Payments Program by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this 
clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows: 
NONE 
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the 
Balance of Payments Program, the Contracting Officer will use a factor of 50 percent; 
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) 
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall 
include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ................ ....... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
  certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes 
unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. 
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 
 
52.228-15     PERFORMANCE AND PA YMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
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(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
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(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, 
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance 
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;  
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
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Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as --  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies 
or services, but not including contract modifications that are within the scope and under the terms of the contract, 
such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2001)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments and contract 
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being 
made on the day a check is dated or the date of an electronic funds transfer. Defin itions of pertinent terms are set 
forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are 
calendar days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on 
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Saturdays, Sundays, and legal holidays.)  
 
(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows:  
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project:  
 
(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated 
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at 
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request, 
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements.  
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not 
specified, 30 days after approval for release to the Contractor by the Contracting Officer.  
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract):  
 
(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office 
of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or services 
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the 
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the 
Contractor's invoice, provided a proper invoice is received and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements.  
 
(B) On a final invoice where the payment amount is subject to contract settlement actions (e.g., release of claims), 
acceptance shall be deemed to have occurred on the effective date of the contract settlement.  
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this 
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the 
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice. 
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the 
manner described in subparagraph (a)(4) of this clause.  
 
(i) Name and address of the Contractor.  
 
(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or 
transmission.)  
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number).  
 
(iv) Description of work or services performed.  
 
(v) Delivery and payment terms (e.g., prompt payment discount terms).  
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment).  
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(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a 
defective invoice.  
 
(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts.  
 
(ix) Any other information or documentation required by the contract.  
 
(x) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.  
 
(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without 
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions 
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, 
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to 
be conducted, payment may be made on the following business day without incurring a late payment interest 
penalty.  
 
(i) A proper invoice was received by the designated billing office.  
 
(ii) A receiving report or other Government documentation authorizing payment was processed and there was no 
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested 
progress payment amount.  
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor.  
 
(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury 
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the day after the due date, 
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). This rate is referred to 
as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about 
January 1 and July 1. The interest penalty shall accrue daily on the invoice principal payment amount approved by 
the Government until the payment date of such approved principal amount; and will be compounded in 30-day 
increments inclusive from the first day after the due date through the payment date. That is, interest accrued at the 
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to 
interest penalties if not paid in the succeeding 30-day period. If the designated billing office failed to notify the 
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on 
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed 
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date. 
Adjustments will be made by the designated payment office for errors in calculating interest penalties.  
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred 
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms 
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive 
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of 
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do 
not compel Government officials to accept work or services, approve Contractor estimates, perform contract 
administration functions, or make payment prior to fulfilling their responsibilities.  
 
(ii) The following periods of time will not be included in the determination of an interest penalty:  
 
(A) The period taken to notify the Contractor of defects in invoices submitted to the Government, but this may not 
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exceed 7 days.  
 
(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.  
 
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.  
 
(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at 
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.  
 
(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the 
Contractor over the payment amount or other is sues involving contract compliance, or on amounts temporarily 
withheld or retained in accordance with the terms of the contract. Claims involving disputes, and any interest that 
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.  
 
(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment 
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest 
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of 
the discount period through the date when the Contractor is paid.  
 
(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount, 
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty 
amount if the Contractor--  
 
(A) Is owed an interest penalty of $1 or more;  
 
(B) Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and  
 
(C) Makes a written demand to the designated payment office for additional penalty payment, in accordance with 
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.  
 
(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No 
additional data shall be required. Contractors shall--  
 
(1) Specifically assert that late payment interest is  due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required;  
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and  
 
(3) State that payment of the principal has been received, including the date of receipt.  
 
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--  
 
(1) If the postmark is illegible or nonexistent, the demand must have been received and annotated with the date of 
receipt by the designated payment office on or before the 40th day after payment was made; or  
 
(2) If the postmark is illegible or nonexistent and the designated payment office fails to make the required 
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided 
such date is no later than the 40th day after payment was made.  
 
(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--  
 
(1) The additional penalty shall not exceed $5,000;  
 
(2) The additional penalty shall never be less than $25; and  
 



DACW41-02-B-0003 
 

Page 49 of 68 
 

 

(3) No additional penalty is owed if the amount of the underlying interest penalty is less than $1.  
 
(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this 
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have 
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision 
(a)(6)(iii)(A) of this clause.  
 
(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on 
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be 
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for 
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each 
contract therein.  
 
(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments 
under utility contracts subject to tariffs and regulation).  
 
(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for 
contract financing, requests for payment shall be submitted to the designated billing office as specified in this 
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as 
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request 
by the designated billing office. In the event that an audit or other review of a specific financing request is required 
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled 
to make payment by the due date specified.  
 
(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve 
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding 
contract terms or as directed by the Contracting Officer.  
 
(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment 
delays.  
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following:  
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract.  
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause--  
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and  
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty.  
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an 
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clause in each 
of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each 
lower-tier subcontractor or supplier.  
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
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provisions that--  
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognit ion as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond;  
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and  
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if--  
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and  
 
(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to 
the Contracting Officer.  
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwis e due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--  
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment;  
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;  
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under subparagraph (e)(1) of this clause;  
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and--  
 
(i) Make such payment within--  
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under subdivision (e)(5)(i)) of this clause; or  
 
(B) Seven days after the Contractor recovers such funds from the Government; or  
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty;  
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon--  
 
(i) Reduction of the amount of any subsequent certified application for payment; or  
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--  
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(A) The amounts withheld under subparagraph (e)(1) of this clause; and  
 
(B) The dates that such withholding began and ended; and  
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until--  
 
(i) The day the identified subcontractor performance deficiency is corrected; or  
 
(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause.  
 
(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a "second-tier subcontractor") a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (e)(6) of this 
clause--  
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and  
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.  
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall--  
 
(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor; or  
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty.  
 
(g) Written notice of subcontractor withholding. A written notice of any withholding shall be issued to a 
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--  
 
(1) The amount to be withheld;  
 
(2) The specific causes for the withholding under the terms of the subcontract; and  
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.  
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.  
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United States is a 
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party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute.  
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor.  
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty.  
 
 
52.233-1     DISPUTES.  (DEC 1998) 
 
(a) This contract is subject to the Contract Dis putes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract.  A claim arising under a contract, unlike a claim 
relating to that contract, is a claim that can be resolved under a contract clause that provides for the relief sought by 
the claimant.  However, a written demand or written assertion by the Contractor seeking the payment of  money 
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of this clause.  A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act.  The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
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(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision 
will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer 
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, 
until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
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the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 



DACW41-02-B-0003 
 

Page 55 of 68 
 

 

the Contracting Officer and has authority to act for the Contractor. 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
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(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
 
52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
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of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
 
(2)  Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) - ALTERNATE I (APR 1984) 
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(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Contractor shall conduct the original and final surveys and surveys for any periods for which progress 
payments are requested. All these surveys shall be conducted under the direction of a representative of the 
Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance. The Government 
shall make such computations as are necessary to determine the quantities of work performed or finally in place. The 
Contractor shall make the computations based on the surveys for any periods for which progress payments are 
requested. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments. The 
 
Contractor shall retain copies of all such material furnished to the Contracting Officer. 
 
 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government establis hed base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
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subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes -- 
 
(1) In the specifications (including drawings and designs);  
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
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the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001)  
 
(a) Definitions.  As used this clause-- 
 
"Commercial item",  has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract",  includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 
Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.  
 
(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (FEB 1999) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (JUN 2000) (46 U.S.C. Appx 
1241) (flowdown not required for subcontracts awarded beginning May 1, 1996). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under 
this contract.  
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
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(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
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This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://web2.deskbook.osd.mil/default.asp 
http://www.arnet.gov/far/ 
http://www.acq.osd.mil/dp/dars/dfars/dfars.html 
http://acqnet.saalt.army.mil/library/default.htm 
http://www.hq.usace.army.mil/cepr/asp/library/efar.asp?strCat=7&strSubCat=7 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
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(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
 (End of clause) 
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SECTION 00800 Special Contract Requirements  
  
  
UNAVAILABILTIY OF UTILITIES 
  
The responsibility shall be upon the Contractor to produce and maintain at his own expense, adequate utilities for his 
use for construction and domestic consumption, and to install and maintain necessary connections and lines for the 
same, but only at such locations and in such manner as may be approved by the Contracting Officer. Before final 
acceptance, temporary connections and lines installed by the Contractor shall be removed in a manner satisfactory to 
the Contracting Officer.  
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within TEN (10) CALENDAR DAYS 
after the date the Contractor receives the Notice To Proceed, (b) prosecute the work diligently, and (c) complete the 
entire work ready for use not later than TWO HUNDRED FIFTEEN (215) CALENDAR DAYS  after the Notice 
To Proceed.  
 
(End of clause) 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of FIVE HUNDRED DOLLARS AND NO CENTS $500.00 
for each calendar day of delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 
49. 
  (b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region V .  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates 
for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from 
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an organization under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small 
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing 
Proposal Cover Sheet. 
 
(End of clause) 
 
 
52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAR 1995)--EFARS 
 
  (a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials delivered to 
the contractor at locations other than the site of the work may be taken into consideration in making payments if 
included in payment estimates and if all the conditions of the General Provisions are fulfilled.  Payment for items 
delivered to locations other than the work site will be limited to: (1) materials required by the technical provisions; 
or (3) materials that have been fabricated to the point where they are identifiable to an item of work required under 
this contract. 
  (b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled check 
showing title to the items in the prime contractor and including the value of materia l and labor incorporated into the 
item.  In addition to petroleum products, payment for materials delivered off-site is limited to the type and quantity 
of materials approved by the Contracting Officer prior to commencement of construction.  
 
(End of clause) 
 
 
52.232-5002 CONTINUING CONTRACTS (ALTERNATE) (MAR 1995)--EFARS 
 
  (a) Funds are not available at the inception of this contract to cover 
the entire contract price.  The sum of  THREE HUNDRED THOUSAND DOLLARS AND NO CENTS  
$300,000.00 has been reserved for this contract and is available for payment to the contractor during the current 
fiscal year.  It is expected that Congress will make appropriations for future fiscal years from which additional 
funds, together with funds provided by one or more non-federal project sponsors will be reserved for this contract.  
The liability of the United States for payments beyond the funds reserved for this contract is contingent on the 
reservation of additional funds. 
  (b) Failure to make payments in excess of the amount currently reserved, or that may be reserved form time to 
time, shall not be considered a breach of this contract, and shall not entitle the contractor to a price adjustment under 
the terms of this contract except as specifically provided in paragraphs (e) and (h) below. 
  (c) The Government may at any time reserve additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification to the contract. 
  (d) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount 
of additional funds which will be needed to meet payments due or to become due under this contract during that 
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion. 
  (e) No payments will be make after exhaustion of funds except to the extent that additional funds are reserved for 
the contract.  If and when sufficient additional funds are reserved, the contractor shall be entitled to simple interest 
on any payment that the contracting officer determines was actually earned under the terms of this contract and 
would have been made except for exhaustion of funds.  Interest shall be computed from the time such payment 
would otherwise have been made until actually or constructively made, and shall be at the rate established by the 
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in 
such payment. 
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  (f) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall 
not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under a 
"Suspension of Work" or similar clause or in any other manner under this contract. 
  (g) An equitable adjustment in performance time shall be made for any increase in the time required for 
performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of exhaustion of 
funds. 
  (h) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments other vise due, the contractor, by 
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to 
treat his right to proceed with the work as having been terminated.  Such a 
termination shall be at no cost to the Government, except that, to the extent that additional funds to make payment 
therefore are allocated to this contract, it may be treated as a termination for the convenience of the Government. 
  (i) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed under this 
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said 
reservation by the amount of such excess. 
  (j) The term "Reservation" means monies that have been set aside and made available for payments under this 
contract. 
 
(End of clause) 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least THIRTY 
PERCENT (30%) of the total amount of work to be performed under the contract.  This percentage may be reduced 
by a supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and 
the Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 

investigations by  
(b) Subsurface Investigations: Graphic logs of borings located within the areas to be excavated under this contract 

are available for examination at the office of the Kansas City District, Corps of Engineers, 700 Federal 
Building, Kansas City, Missouri 64106-2896. 

(c) Weather Conditions: Each bidder should satisfy himself before submitting his bid as to hazards likely to arise 
from weather conditions. Complete weather records and reports may be obtained from the local National 
Weather Service Office.  

(d) Transportation Facilities: Each bidder before submitting his bid should obtain necessary data as to access 
highway and railroad facilities. The unavailability of transportation facilities shall not become a basis for claims 
for damages or time extensions for completion of work. 

 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
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52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
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(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
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GENERAL DECISION KS010006 09/07/01 KS6 
 General Decision Number KS010006 
 
 Superseded General Decision No. KS000006 
 
 State: Kansas 
 
 Construction Type: 
 HEAVY 
 HIGHWAY 
 
 County(ies): 
 DOUGLAS            LEAVENWORTH 
 JEFFERSON          SHAWNEE 
 
 HEAVY CONSTRUCTION PROJECTS 
 HIGHWAY CONSTRUCTION PROJECTS (Excluding Jefferson County) 
 
 Modification Number     Publication Date 
             0             03/02/2001 
             1             03/09/2001 
             2             03/16/2001 
             3             03/30/2001 
             4             04/13/2001 
             5             05/11/2001 
             6             05/25/2001 
             7             06/01/2001 
             8             06/29/2001 
             9             06/29/2001 
            10             08/10/2001 
            11             09/07/2001 
 
COUNTY(ies): 
DOUGLAS            LEAVENWORTH 
JEFFERSON          SHAWNEE 
 
 CARP0007R  04/01/2001 
                                     Rates           Fringes 
LEAVENWORTH COUNTY 
 
CARPENTERS AND PILEDRIVERMEN          25.50           6.88 
---------------------------------------------------------------- 
 
 CARP1445B  04/01/2001 
                                     Rates           Fringes 
JEFFERSON AND SHAWNEE COUNTIES 
 
CARPENTERS                            17.20           4.35 
PILEDRIVERS                           17.575          4.35 
---------------------------------------------------------------- 
 
 CARP2279C  04/01/2001 
                                     Rates           Fringes 
DOUGLAS COUNTY 
 
CARPENTERS                            17.20           4.35 
PILEDRIVERS                           17.575          4.35 
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---------------------------------------------------------------- 
 
 ELEC0053E  09/01/2000 
                                     Rates           Fringes 
LEAVENWORTH COUNTY (North of Fairmont, 
Stranger, and Tonganoxie Townships) 
 
LINE CONSTRUCTION: 
 LINEMEN                              27.80           28.75%+2.20 
 LINEMEN OPERATOR                     25.97           28.75%+2.20 
 GROUNDMEN POWDERMEN                  19.45           28.75%+2.20 
 GROUNDMEN                            18.49           28.75%+2.20 
 RAILROAD AND CROSS COUNTRY 
TRANSMISSION LINES: 
 LINEMAN                              24.98           28.75%+2.20 
 LINEMAN OPERATOR                     23.10           28.75%+2.20 
 GROUNDMAN POWDERMAN                  17.25           28.75%+2.20 
 GROUNDMAN                            16.11           28.75%+2.20 
 POLE TREATING SPECIALIST             26.60           28.75%+2.20 
 POLE TREATING TRUCK DRIVER           17.25           28.75%+2.20 
 POLE TREATING GROUNDMAN              16.11           28.75%+2.20 
---------------------------------------------------------------- 
 
 * ELEC0124D  08/27/2001 
                                     Rates           Fringes 
LEAVENWORTH COUNTY (Delaware, High 
Prairie and Kickapoo Townships, City 
 
of Leavenworth and Ft. Leavenworth 
Military Reservation) 
 
ELECTRICIANS                          28.78           10% + 9.00 
---------------------------------------------------------------- 
 
 ELEC0226B  03/01/2001 
                                     Rates           Fringes 
DOUGLAS, JEFFERSON, SHAWNEE, and the 
remainder of LEAVENWORTH COUNTY 
 
ELECTRICIANS                          23.60           3% + 5.08 
---------------------------------------------------------------- 
 
 ELEC0304B  07/01/1998 
                                     Rates           Fringes 
LEAVENWORTH COUNTY (Except that 
portion north of Fairmont, Stranger, 
and Tonganoxie Townships) and 
DOUGLAS, JEFFERSON, SHAWNEE COUNTIES 
 
LINE CONSTRUCTION: 
 
 LINEMEN                             22.76         23.75%+2.00 
 CABLE SPLICERS                      23.90         23.75%+2.00 
 GROUNDMEN                           13.63         23.75%+2.00 
 POWDERMEN                           18.71         23.75%+2.00 
 LINE TRUCK AND EQUIPMENT 
  OPERATORS                          18.71         23.75%+2.00 



KS010006 3 09/07/01 

TRAFFIC SIGNAL TECHNICIAN            22.76         23.75%+2.00 
---------------------------------------------------------------- 
 
 * ENGI0101C  09/01/2001 
                                     Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
 
DOUGLAS COUNTIES: 
 
GROUP 1                               17.75           5.92 
GROUP 2                               17.50           5.92 
GROUP 3                               17.25           5.92 
GROUP 4                               16.90           5.92 
GROUP 4A                              17.15           5.92 
 
 GROUP 1:  Asphalt paver and spreader, Backhoe, Boring machine, 
Blades, all types, Clamshell, Concrete mixer paver operator, 
Concrete plant operator (automatic); Crane, Truck crane, Pitman 
crane, Hydro crane or any machine with power swing, Derrick or 
derrick trucks; Dragline operator, Dredge operator, Dozer, 
Ditching machine, Euclid loader, Hoist, 2 active drums, Loader, 
all types, Mechanic or welder, Mixermobile, Multi-unit scraper, 
Piledriver operator, Power shovel operator, Quad track, Scoop 
operator, all types, Sideboom cat, Cheery picker, Skimmer scoop 
operator, Push cat operators. 
 
 GROUP 2:  Asphalt plant operator, Elevating grader operator. 
 
 GROUP 3:  A-frame truck, Asphalt roller operator, Asphalt plant 
boiler fireman, Backfiller operator, Barber green loader, Boiler, 
other than asphalt, Bull float operator, Churn drill operator, 
Compressor operator (l), Concrete central plant operator, 
Concrete mixer operator, skip, Concrete pump operator, Crusher 
operator, Distributor operator, Finish machine operator, 
concrete, Fireman, other than asphalt, Flex plane operator, Fork 
lift, Form grader operator, Greaser, Hoist, 1 drum, Jeep ditching 
machine, Pavement Breaker, self-propelled (of the hydra hammer or 
similar type), pump operator, 4" or over, two, pump operator, 
other than Dredge screening and wash plant operator, Small 
machine operator, Spreader box operator, self-propelled, Tractor 
operator, over 50 h.p., Self-propelled roller operator, other 
than asphalt siphons and jets, Subgrading machine operator, Tank 
car heater operator, Combination booster and boilers, Towboat 
operator, Vibrating machine operator, not hand. 
 
 GROUP 4:  Concrete gang saw, Self-propelled (con-cut), Conveyor 
operator, Harrow, disc. seeder, Oiler, Tractor operator, 50 h.p. 
or less without attachments. 
 
GROUP 4A:  Oiler, Motor crane. 
 
HOURLY PREMIUMS:  Following classifications shall receive ($.25) 
above Group I rate:  Clamshells - 3 yd. capacity or over, Crane 
or rigs, 80 ft. of boom or over (including jib), Draglines, 3 yd. 
capacity or over, Piledrivers 80 ft of boom or over (including 
jib), Shovels and backhoes, 3 yd. capacity or over. 
---------------------------------------------------------------- 
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 ENGI0101F  04/01/2001 
                                     Rates           Fringes 
LEAVENWORTH COUNTY 
 
POWER EQUIPMENT OPERATORS: 
ALL OTHER WORK 
 
GROUP 1                               23.04           8.22 
GROUP 2                               22.00           8.22 
GROUP 3 
  OILERS                              17.53           8.22 
  OILERS DRIVER (ALL TYPES)           20.88           8.22 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
  GROUP 1 -  Asphalt roller operator, finish, asphalt paver and 
spreader, asphalt plant operator, concrete plant operator, la 
tourneau rooter (all tiller types), concrete mixer paver, slip 
form paver operator (CMI, Rex, Gomeco or equal), finishing 
machine operator, auto grader or trimmer or sub-grader, side 
discharge spreader, concrete pump operator, backhoe, blade 
operator (all types), bulldozer operator, high loader - fork lift 
- skid loader (all types), quad track, scraper operator (all 
types), push cat, ditching machine, boilers-2, booster pump on 
dredge, dredge engineman, dredge operator, tow boat operator, 
 
hoisting engineer (2 active drums), crane operator, derrick or 
derrick trucks, drag line operator, pile driver operator, pitman 
crane  or boom truck (all types), shovel operator, truck crane, 
clamshell operator, drilling or boring machine (rotary - self 
propelled), boring machine (truck or crane mounted), skimmer 
scoop operator, mucking machine operator, sideboom cats, 
locomotive operator (standard gage), drillcat with compressor 
mounted (self-contained) or similar type self propelled rotary 
drill (not air tract), mechanics and welders (field and plants) 
 
  GROUP 2 -  A-Frame truck operator, articulated dump truck, 
hoisting engine (one drum), roller operator (wtih or without 
blades), boilers (l), distributor operator, fireman gig, tank car 
heater operator (combination boiler and booster), chip spreader, 
back filler operator, farm tractor (all attachments), multiple 
compactor, concrete mixer operator, skip loader, elevating grader 
operator, pavement breaker, self propelled hydra-hammer (or 
similar type), power shield, churn drill operator, concrete saws 
(self propelled), conveyor operator, float operator,  form grader 
operator, screening and washing plant, siphons and jets, 
vibrating machine operator (not hand held), crusher operator, 
conveyor operator, paymill operator, maintenance operator, 
welding machine, compressor, pumps, self-propelled street broom 
or sweeper, stump cutting machine, straw blower 
 
 HOURLY PREMIUMS 
FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($.25) ABOVE GROUP I 
RATE:  Clamshells - 3 yd. capacity or over - crane or rigs 80 ft. 
of boom or over (including jib) - draglines, 3 yd. capacity or 
over - piledrivers 80 ft. of boom or over (including jib) - 
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shovels & backhoes, 3 yd. capacity or over. 
---------------------------------------------------------------- 
 
 ENGI0101G  04/01/1999 
                                     Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
 
JEFFERSON COUNTY: 
 
GROUP 1                               15.40           5.67 
GROUP 2                               15.15           5.67 
GROUP 3                               14.90           5.67 
GROUP 4                               14.55           5.67 
GROUP 4A                              14.80           5.67 
 
 GROUP 1:  Asphalt paver and spreader, Backhoe, Boring machine, 
Blades, all types, Clamshell, Concrete mixer paver operator, 
Concrete plant operator (automatic); Crane, Truck crane, Pitman 
crane, Hydro crane or any machine with power swing, Derrick or 
derrick trucks; Dragline operator, Dredge operator, Dozer, 
Ditching machine, Euclid loader, Hoist, 2 active drums, Loader, 
all types, Mechanic or welder, Mixermobile, Multi-unit scraper, 
Piledriver operator, Power shovel operator, Quad track, Scoop 
operator, all types, Sideboom cat, Cheery picker, Skimmer scoop 
operator, Push cat operators. 
 
 GROUP 2:  Asphalt plant operator, Elevating grader operator. 
 
 GROUP 3:  A-frame truck, Asphalt roller operator, Asphalt plant 
boiler fireman, Backfiller operator, Barber green loader, Boiler, 
other than asphalt, Bull float operator, Churn drill operator, 
Compressor operator (l), Concrete central plant operator, 
Concrete mixer operator, skip, Concrete pump operator, Crusher 
operator, Distributor operator, Finish machine operator, 
concrete, Fireman, other than asphalt, Flex plane operator, Fork 
lift, Form grader operator, Greaser, Hoist, 1 drum, Jeep ditching 
machine, Pavement Breaker, self-propelled (of the hydra hammer or 
similar type), pump operator, 4" or over, two, pump operator, 
other than Dredge screening and wash plant operator, Small 
machine operator, Spreader box operator, self-propelled, Tractor 
operator, over 50 h.p., Self-propelled roller operator, other 
than asphalt siphons and jets, Subgrading machine operator, Tank 
car heater operator, Combination booster and boilers, Towboat 
operator, Vibrating machine operator, not hand. 
 
 GROUP 4:  Concrete gang saw, Self-propelled (con-cut), Conveyor 
operator, Harrow, disc. seeder, Oiler, Tractor operator, 50 h.p. 
or less without attachments. 
 
GROUP 4A:  Oiler, Motor crane. 
 
HOURLY PREMIUMS:  Following classifications shall receive ($.25) 
above Group I rate:  Clamshells - 3 yd. capacity or over, Crane 
or rigs, 80 ft. of boom or over (including jib), Draglines, 3 yd. 
capacity or over, Piledrivers 80 ft of boom or over (including 
jib), Shovels and backhoes, 3 yd. capacity or over. 
---------------------------------------------------------------- 
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 ENGI9101A  04/01/2001 
                                     Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
 
SHAWNEE COUNTIES: 
 
GROUP 1                               17.05           5.92 
GROUP 2                               16.80           5.92 
GROUP 3                               16.55           5.92 
GROUP 4                               16.20           5.92 
GROUP 4A                              16.45           5.92 
 
 GROUP 1:  Asphalt paver and spreader, Backhoe, Boring machine, 
Blades, all types, Clamshell, Concrete mixer paver operator, 
Concrete plant operator (automatic); Crane, Truck crane, Pitman 
crane, Hydro crane or any machine with power swing, Derrick or 
derrick trucks; Dragline operator, Dredge operator, Dozer, 
Ditching machine, Euclid loader, Hoist, 2 active drums, Loader, 
all types, Mechanic or welder, Mixermobile, Multi-unit scraper, 
Piledriver operator, Power shovel operator, Quad track, Scoop 
operator, all types, Sideboom cat, Cheery picker, Skimmer scoop 
operator, Push cat operators. 
 
 GROUP 2:  Asphalt plant operator, Elevating grader operator. 
 
 GROUP 3:  A-frame truck, Asphalt roller operator, Asphalt plant 
boiler fireman, Backfiller operator, Barber green loader, Boiler, 
other than asphalt, Bull float operator, Churn drill operator, 
Compressor operator (l), Concrete central plant operator, 
Concrete mixer operator, skip, Concrete pump operator, Crusher 
operator, Distributor operator, Finish machine operator, 
concrete, Fireman, other than asphalt, Flex plane operator, Fork 
lift, Form grader operator, Greaser, Hoist, 1 drum, Jeep ditching 
machine, Pavement Breaker, self-propelled (of the hydra hammer or 
similar type), pump operator, 4" or over, two, pump operator, 
other than Dredge screening and wash plant operator, Small 
machine operator, Spreader box operator, self-propelled, Tractor 
operator, over 50 h.p., Self-propelled roller operator, other 
than asphalt siphons and jets, Subgrading machine operator, Tank 
car heater operator, Combination booster and boilers, Towboat 
operator, Vibrating machine operator, not hand. 
 
 GROUP 4:  Concrete gang saw, Self-propelled (con-cut), Conveyor 
operator, Harrow, disc. seeder, Oiler, Tractor operator, 50 h.p. 
or less without attachments. 
 
GROUP 4A:  Oiler, Motor crane. 
 
HOURLY PREMIUMS:  Following classifications shall receive ($.25) 
above Group I rate:  Clamshells - 3 yd. capacity or over, Crane 
or rigs, 80 ft. of boom or over (including jib), Draglines, 3 yd. 
capacity or over, Piledrivers 80 ft of boom or over (including 
jib), Shovels and backhoes, 3 yd. capacity or over. 
---------------------------------------------------------------- 
 
 IRON0010B  04/01/2001 
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                                     Rates           Fringes 
IRONWORKERS: 
 
LEAVENWORTH COUNTY                    22.70          11.63 
---------------------------------------------------------------- 
 
 IRON0010E  04/01/2001 
                                     Rates           Fringes 
IRONWORKERS: 
 
DOUGLAS, JEFFERSON, AND 
SHAWNEE COUNTIES                      19.70           11.63 
---------------------------------------------------------------- 
 
 LABO0142B  04/01/2001 
                                     Rates           Fringes 
LABORERS 
 
JEFFERSON COUNTY 
 GROUP 1                              11.80           4.15 
 GROUP 2                              12.05           4.15 
 
DOUGLAS AND SHAWNEE COUNTIES 
 
 GROUP 1                              12.20           4.15 
 GROUP 2                              12.45           4.15 
 
GROUP 1:  Board mat weavers & cable tiers, georgia buggy 
(manually operated), mixerman-no skip lift, salamander tenders, 
track men, tractor swamper, truck dumper, wire mesh setter, 
water pump up to 4 inches, and all other general laborers 
including flagman. 
 
GROUP 2:  Air tool operators, cement handlers (bulk), chain saw, 
georgia buggy (mechanically operated), grademan, hot mastic 
kettleman, crusher feeder, joint man, jute man, mason tender, 
material batch hopper and scale man, mixer man, pier hole man 
(working 11 feet deep), pipelayer - drainage (concrete and/or 
corrugated metal), signal man (crane), truck dumper - dry batch, 
vibrator operator, wagon and churn drill operator, asphalt raker, 
barco tamper, concrete saw, creosote material - handling and 
applying, nozzle burner (cutting torch and burning bar), conduit 
pipe, water and gas distribution lines, tile and duct line 
setter, form setter and liner on concrete paving, powderman, 
sandblasting and gunite nozzleman, sanitary sewer pipe layer, 
steel plate structure erectors, screed man. 
---------------------------------------------------------------- 
 
 LABO1290I  02/01/1997 
                                     Rates           Fringes 
DOUGLAS AND SHAWNEE COUNTIES 
 
ASBESTOS AND HAZARDOUS MATERIAL 
ABATEMENT WORKERS (Preparation, 
 removal and encapsulation of 
 hazardous materials from non- 
 mechanical systems)                  10.40           3.80 
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---------------------------------------------------------------- 
 
 LABO1290L  02/01/1997 
                                     Rates           Fringes 
LEAVENWORTH COUNTY 
 
ASBESTOS AND HAZARDOUS MATERIAL 
ABATEMENT WORKERS (Preparation, 
 removal and encapsulation of 
 hazardous materials from non- 
 mechanical systems)                  11.40          4.15 
---------------------------------------------------------------- 
 
 LABO1290N  02/01/1997 
                                     Rates           Fringes 
JEFFERSON COUNTY 
 
ASBESTOS AND HAZARDOUS MATERIAL 
ABATEMENT WORKERS (Preparation, 
 removal and encapsulation of 
 hazardous materials from non- 
 mechanical systems)                  10.00           3.80 
 
---------------------------------------------------------------- 
 
 LABO1290W  04/01/2001 
                                     Rates           Fringes 
LABORERS 
 
LEAVENWORTH COUNTY 
 GROUP 1                              15.65           4.90 
 GROUP 2                              15.90           4.90 
 
GROUP 1:  Board mat weavers & cable tiers, georgia buggy 
(manually operated), mixerman-no skip lift, salamander tenders, 
track men, tractor swamper, truck dumper, wire mesh setter, 
water pump up to 4 inches, and all other general laborers 
including flagman. 
 
GROUP 2:  Air tool operators, cement handlers (bulk), chain saw, 
georgia buggy (mechanically operated), grademan, hot mastic 
kettleman, crusher feeder, joint man, jute man, mason tender, 
material batch hopper and scale man, mixer man, pier hole man 
(working 11 feet deep), pipelayer - drainage (concrete and/or 
corrugated metal), signal man (crane), truck dumper - dry batch, 
vibrator operator, wagon and churn drill operator, asphalt raker, 
barco tamper, concrete saw, creosote material - handling and 
applying, nozzle burner (cutting torch and burning bar), conduit 
pipe, water and gas distribution lines, tile and duct line 
setter, form setter and liner on concrete paving, powderman, 
sandblasting and gunite nozzleman, sanitary sewer pipe layer, 
steel plate structure erectors, screed man. 
---------------------------------------------------------------- 
 
 PLAS0044C  04/01/1997 
                                     Rates           Fringes 
CEMENT MASONS: 



KS010006 9 09/07/01 

 
DOUGLAS & SHAWNEE COUNTIES            14.25           2.95 
 
JEFFERSON COUNTY                      13.65           2.95 
---------------------------------------------------------------- 
 
 PLAS0518C  04/01/2001 
                                     Rates           Fringes 
LEAVENWORTH COUNTY: 
 
CEMENT MASONS                         20.40           8.15 
---------------------------------------------------------------- 
 
 PLUM0165D  06/01/2001 
                                     Rates           Fringes 
JEFFERSON AND SHAWNEE COUNTIES 
 
PLUMBERS                              24.24           7.35 
---------------------------------------------------------------- 
 
 PLUM0533D  12/01/1999 
 
                                     Rates           Fringes 
LEAVENWORTH COUNTY 
 
PIPEFITTERS                           26.38           9.53 
---------------------------------------------------------------- 
 
 * PLUM0763C  08/01/2001 
                                     Rates           Fringes 
DOUGLAS COUNTY 
 
PLUMBERS AND PIPEFITTERS: 
 
Industrial and Commercial Projects    24.63           6.80 
 
Light Commercial Projects: (heating, 
cooling and plumbing on construction 
projects bid for $50,000 or less, 
but does not include industrial, 
hospitals, colleges, and university 
projects)                             21.19           6.80 
---------------------------------------------------------------- 
 
 TEAM0541F  04/01/2000 
                                     Rates           Fringes 
LEAVENWORTH COUNTY: 
 
GROUP 1                               21.66           6.50 
GROUP 2                               21.17           6.50 
GROUP 3                               20.69           6.50 
 
     TRUCK DRIVER CLASSIFICATIONS 
 
 GROUP 1: Mechanics and welders, A-frame low boy - boom truck 
driver. 
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 GROUP 2: Material trucks, Tandem two teams, Semi-trailers, Winch 
trucks-fork trucks, Distributor drivers and operators, Agitator 
and transit mix, Tank wagon drivers, Single axle, Tank wagon 
drivers, Tandem or semi-trailer, Isley wagons, dump trucks, 
Excavator, 5 cu. yds., and over, Dumpsters, Half-tracks, 
Speedace, Euclids and other similar excavating equipment, 
One team, Station wagons, Pickup truck, Material trucks, single 
axle, Tank wagon drivers, single axle. 
 
 GROUP 3: Oilers and Greasers. 
---------------------------------------------------------------- 
 
 TEAM0541J  03/25/2000 
                                     Rates           Fringes 
TRUCK DRIVERS: 
 Traffic Control Service Driver       14.15           2.44+a 
 
a. PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, 
        Labor Day, Thanksgiving Day, Christmas Day, 
        Employee's birthday and 2 personal days. 
---------------------------------------------------------------- 
 
 TEAM0696A  03/16/1997 
                                     Rates           Fringes 
DOUGLAS, JEFFERSON AND 
SHAWNEE COUNTIES 
 
TRUCK DRIVERS: 
 
GROUP 1                               10.60           2.95 
GROUP 2                               10.70           2.95 
GROUP 3                               10.85           2.95 
 
 GROUP 1: Pickups, Panel trucks, Station wagons, Flat beds, Dump 
and batch trucks, single axle 
 
 GROUP 2: Tandem trucks, Warehousemen or partsmen, Mechanic 
helpers and servicemen 
 
 GROUP 3: Lowboys, Semi-trailers, all Transit mixer truck (single 
or tandem Axle), A-frame and winch trucks when used as such, 
Euclid, end and bottom dump, Tournarockers, Atheys, Dumpsters and 
similar off-road equipment and mechanics on such equipment 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(v)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
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indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
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4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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GENERAL DECISION KS010012 11/16/01 KS12 
 General Decision Number KS010012 
 
 Superseded General Decision No. KS000012 
 
 State: Kansas 
 
 Construction Type: 
 HEAVY 
 HIGHWAY 
 
 County(ies): 
 JOHNSON            MIAMI               WYANDOTTE 
 
 HEAVY CONSTRUCTION PROJECTS 
 
 HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
             0             03/02/2001 
             1             03/09/2001 
             2             03/16/2001 
             3             03/30/2001 
             4             04/13/2001 
             5             05/11/2001 
             6             05/25/2001 
             7             06/01/2001 
             8             07/06/2001 
             9             08/10/2001 
            10             09/07/2001 
            11             11/16/2001 
 
COUNTY(ies): 
JOHNSON            MIAMI               WYANDOTTE 
 
 BOIL0083B  09/01/1999 
                                     Rates           Fringes 
BOILERMAKERS                          22.58           10.11 
---------------------------------------------------------------- 
 
 * BRKS0018B  04/01/2001 
                                     Rates           Fringes 
BRICKLAYERS AND STONEMASONS           24.45           7.85 
---------------------------------------------------------------- 
 
 CARP0007S  04/01/2001 
                                     Rates           Fringes 
HEAVY AND HIGHWAY CONSTRUCTION: 
CARPENTERS 
 
  JOHNSON AND WYANDOTTE COUNTIES      25.50           6.88 
---------------------------------------------------------------- 
 
 CARP0007T  04/01/2001 
                                     Rates           Fringes 
HEAVY AND HIGHWAY CONSTRUCTION: 
CARPENTERS 
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  MIAMI COUNTY                        23.33           6.88 
---------------------------------------------------------------- 
 
 ELEC0053B  08/29/1999 
                                     Rates           Fringes 
JOHNSON (EAST OF MONTICELLO, OLATHE, 
AND SPRING HILL TOWNSHIPS) AND 
WYANDOTTE COUNTIES 
 
LINE CONSTRUCTION: 
TELEPHONE AND TELEGRAPH WORK 
INCLUDING CATV WORK: 
  CABLE SPLICERS; AIR PRESSURE 
TECHNICIANS; CENTRAL OFFICE 
EQUIPMENT MAN                      17.23         28.75%+2.00 
  TELEPHONE LINEMAN AND INSTALLER 
REPAIRMAN; CATV TERMINATOR; 
EQUIPMENT OPERATOR (1/4 YD. 
BACKHOE AND LARGER AND D-4 
CRAWLERS AND LARGER)               16.36         28.75%+2.00 
  EQUIPMENT OPERATOR (TRENCHERS 
AND ALL OTHER EQUIPMENT)           14.34         28.75%+2.00 
  GROUNDMAN - WINCH DRIVER            12.38         28.75%+2.00 
  GROUNDMAN                            9.98         28.75%+2.00 
---------------------------------------------------------------- 
 
 ELEC0053D  09/01/2000 
                                     Rates           Fringes 
JOHNSON COUNTY (EAST OF MONTICELLO, 
OLATHE, AND SPRING HILL TOWNSHIPS) 
AND WYANDOTTE COUNTIES 
 
LINE CONSTRUCTION: 
  LINEMEN                             27.80         28.75%+2.20 
  LINEMAN OPERATOR                    25.97         28.75%+2.20 
  GROUNDMAN POWDERMAN                 19.45         28.75%+2.20 
  GROUNDMAN                           18.49         28.75%+2.20 
  RAILROAD AND CROSS COUNTRY 
TRANSMISSION LINES: 
  LINEMAN                             24.98         28.75%+2.20 
  LINEMAN OPERATOR                    23.10         28.75%+2.20 
  GROUNDMAN, POWDERMAN                17.25         28.75%+2.20 
  GROUNDMAN                           16.11         28.75%+2.20 
  POLE TREATING: 
POLE TREATING SPECIALIST           26.60         28.75%+2.20 
POLE TREATING TRUCK DRIVER         17.25         28.75%+2.20 
POLE TREATING GROUNDMAN            16.11         28.75%+2.20 
---------------------------------------------------------------- 
 
 ELEC0124E  08/27/2001 
                                     Rates           Fringes 
ELECTRICIANS                          28.78           10%+9.00 
---------------------------------------------------------------- 
 
 ELEC0304A  07/01/1998 
                                     Rates           Fringes 
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LINE CONSTRUCTION: 
JOHNSON (Except that portion East of 
Monticello, Olathe, and Spring Hill 
Townships); MIAMI COUNTY 
 
LINEMAN                               22.76        23.75%+2.00 
CABLE SPLICER                         23.90        23.75%+2.00 
POWDERMAN                             18.71        23.75%+2.00 
LINE TRUCK AND EQUIPMENT 
 OPERATOR                             18.71        23.75%+2.00 
GROUNDMAN                             13.63        23.75%+2.00 
TRAFFIC SIGNAL TECHNICIAN             22.76        23.75%+2.00 
---------------------------------------------------------------- 
 
 ENGI0101I  04/01/2001 
                                     Rates           Fringes 
HEAVY AND HIGHWAY CONSTRUCTION 
POWER EQUIPMENT OPERATORS: 
 
GROUP 1                               23.04           8.22 
GROUP 2                               22.00           8.22 
GROUP 3: 
 OILERS                               17.53           8.22 
 OILERS DRIVER (ALL TYPES)            20.88           8.22 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
  GROUP I - Asphalt roller operator, finish; asphalt paver and 
spreader; asphalt plant operator; concrete plant operator; la 
tourneau rooter (all tiller types); concrete mixer paver; slip 
form paver operator (CMI, Rex, Gomeco or equal); finishing 
machine operator; auto grader or trimmer or sub-grader; side 
discharge spreader; concrete pump operator; back hoe; blade 
operator (all types); bulldozer operator; high loader - fork lift 
- skid loader (all types); quad track; scraper operators 
(all types); push cat; ditching machine; boilers - 2; booster 
pump on dredge; dredge engineman, dredge operator; tow boat 
operator; hoisting engineer (2 active drums); crane operator; 
derrick or derrick trucks; drag line operator; pile drive 
operator; pitman crane or boom truck (all types); shovel 
operator; truck crane; clamshell operator; drilling or boring 
machine (rotary - self propelled); boring machine (truck or crane 
mounted); skimmer scoop operator; mucking machine operator; 
sideboom cats; locomotive operator (standard gage); drillcat with 
compressor mounted (self-contained) or similar type self 
propelled rotary drill (not air tract); mechanics and welders 
(field andplants); wood and log chippers (all types); greaser 
 
  GROUP 2 -  A-Frame truck operator, articulated dump truck; 
hoisting engine (one drum); roller operator (with or without 
blades); boilers (1); distributor operator; fireman rig; tank car 
heater operator (combination boiler and booster); chip spreader; 
back filler operator; farm tractor (all attachments); multiple 
compactor; concrete mixer operator, skip loader; elevating 
grader operator; pavement breaker, self-propelled hydra-hammer 
(or similar type); power shield; churn drill operator; concrete 
saws (self propelled); conveyor operator; float operator; form 
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grader operator; screening and washing plant; siphons and jets; 
vibrating machine operator (not hand held); crusher operator; 
conveyor operator; paymill operator; maintenance operator; 
welding machine; compressor, pumps; self-propelled street broom 
or sweeper; stump cutting machine; straw blower. 
 
FOOTNOTE: 
 HOURLY PREMIUMS 
FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($.25) ABOVE GROUP 
I RATE:  Clamshells - 3 yd. capacity or over - crane or rigs, 
80 ft. of boom or over (including jib) - draglines, 3 yd. 
capacity or over - piledrivers 80 ft. of boom or over (in- 
cluding jib) - shovels & backhoes, 3 yd. capacity or over. 
---------------------------------------------------------------- 
 
 IRON0010C  04/01/2001 
                                     Rates           Fringes 
IRONWORKERS: 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 
JOHNSON, WYANDOTTE COUNTIES           22.70           11.63 
 
MIAMI COUNTY (Only to include 
 major bridge crossings over a 
 body of water, power plants, 
 new major dam or lock projects, 
 major missile site alterations 
 and new television tower projects    22.70           11.63 
 
MIAMI COUNTY (All other work)         19.70           11.63 
---------------------------------------------------------------- 
 
 LABO1290F  04/01/2001 
                                     Rates           Fringes 
HEAVY AND HIGHWAY CONSTRUCTION 
MIAMI COUNTY 
 
LABORERS 
 
GROUP 1                              20.59            6.74 
GROUP 2                              21.64            6.74 
 
       LABORER CLASSIFICATIONS 
 
 GROUP 1:  Board mat weavers & cable tiers, georgia buggy 
(manually operated), mixerman-no skip lift, salamander tenders, 
track men, tractor swamper, truck dumper, wire mesh setters, 
water pump up to 4 inches, and all other general laborers 
including flagman 
 
 GROUP 2: Air tool operators, cement handlers (bulk), chain saw, 
georgia buggy (mechanically operated), grademan, hot mastic 
kettleman, crusher feeder, joint man, jute man, mason tender, 
Material batch hopper and scale man, mixer man, pier hole man 
(working 11 feet deep), pipelayer - drainage (concrete and/or 
corrugated metal), signal man (crane), yruck dumper - dry batch, 
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vibrator operator, wagon and churn drill operator, asphalt raker, 
barco tamper, concrete saw, creosote material - handling and 
applying, nozzle burner (cutting torch and burning bar), conduit 
pipe, water and gas distribution lines, tile and duct line 
setter, form setter and liner on concrete paving, powderman, 
sandblasting, and gunite nozzleman, sanitary sewer pipe layer, 
steel plate structure erectors, screed man. 
---------------------------------------------------------------- 
 
 LABO1290G  04/01/2001 
                                     Rates           Fringes 
HEAVY AND HIGHWAY CONSTRUCTION 
JOHNSON AND WYANDOTTE COUNTIES 
 
LABORERS: 
 
GROUP 1                               20.59           6.74 
GROUP 2                               21.64           6.74 
 
     LABORERS CLASSIFICATIONS 
 
 GROUP 1: General laborer - carpenter tenders, salamander 
tenders, loading trucks under bins, hoppers and conveyors; track 
men and all other general laborers; air tool operator; cement 
handler (bulk or sack); chain or concrete saw; deck hands; dump 
man on earth fill; grade checkers on cuts and fills; georgia 
buggies man; material batch hopper man, scale man; material mixer 
man (except on manholes; coffer dams; abutments and pier hole men 
working below ground); riprap pavers rock, block or brick; signal 
man; scaffolds over 10 ft. not self-supported from ground up; 
skipman on concrete paving; vibrator man; wire mesh setters on 
concrete paving; all work in connection with sewer, water, gas, 
gasoline, oil, drainage pipe, conduit pipe, tile and duct lines 
and all other pipe lines; power tool operator; all work in 
connection with hydraulic or general dredging operations; 
puddlers (paving only); crusher feeder; men handling creosote 
ties on creosote materials; men working with and handling exposy 
material or materials (where special protection is required); 
topper of standing trees; batter board man on pipe and ditch 
work; fedder man on wood pulverizers; board and willow mat 
weavers and cable tiers on river work; all laborers working on 
underground tunnels where compressed air is not used. 
 
 GROUP 2: Skilled laborers - spreader or screed man on asphalt 
machine; asphalt raker; laser beam man; barco tamper; jackson or 
any other similar tamp; wagon driller, churn drills, air track, 
drills and all other similar drills; cutting torch man; form 
setters; liners and stringline men on concrete paving, curb, 
gutters and etc.; hot mastic kettleman; hot tar applicator; hand 
blade operators; mortar men on brick or block manholes; 
sandblasting and gunnite nozzlemen; rubbing concrete; air tool 
operator in tunnels; head pipe layer on sewer work; manhole 
builder (brick or block); dynamite and powder men; welder. 
---------------------------------------------------------------- 
 
 LABO1290M  05/30/2001 
                                     Rates           Fringes 
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MIAMI COUNTY 
 
ASBESTOS AND HAZARDOUS MATERIAL 
ABATEMENT WORKERS (Preparation, 
 removal and encapsulation of 
 hazardous materials from non- 
 mechanical systems)                  18.20           6.83 
---------------------------------------------------------------- 
 
 LABO1290V  04/01/1997 
                                     Rates           Fringes 
JOHNSON & WYANDOTTE COUNTIES: 
 
ASBESTOS AND HAZARDOUS MATERIAL 
ABATEMENT WORKERS (Preparation, 
 removal and encapsulation of 
 hazardous materials from non- 
 mechanical systems)                   16.55          5.10 
---------------------------------------------------------------- 
 
 PAIN0003B  04/01/2001 
                                     Rates           Fringes 
PAINTERS: 
  Brush & roller                      23.10           6.48 
  Spray                               24.10           6.48 
  Paperhangers                        23.60           6.48 
  Storage bin and tanks, elevated 
takns, stageman, beltman, bridge- 
man, steelman; elevator shaft      23.85           6.48 
  Spray storage bin and tanks; Spray 
elevated tanks; Stageman - spray; 
Bridge - spray; Steelman - spray   23.85           6.48 
  Sandblast - base                    23.85           6.48 
  Sandblast:  bridge, stage, erected 
steel, and storage bin and tank    24.60           6.48 
  Stepplejack                         27.79           6.48 
  Stepplejack - spray or sandblast    28.79           6.48 
---------------------------------------------------------------- 
 
 PLAS0518L  04/01/2001 
                                     Rates           Fringes 
HEAVY AND HIGHWAY CONSTRUCTION 
 
JOHNSON AND WYANDOTTE COUNTIES 
 
CEMENT MASONS                         20.40           8.15 
---------------------------------------------------------------- 
 
 PLUM0008E  06/01/2001 
                                     Rates           Fringes 
PLUMBERS: 
  Johnson and Wyandotte               30.39           7.66 
  Miami                               27.95           7.66 
---------------------------------------------------------------- 
 
 PLUM0533B  12/01/1999 
                                     Rates           Fringes 
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PIPEFITTERS                           26.38           9.53 
---------------------------------------------------------------- 
 
 * SFKS0669A  04/01/2001 
                                     Rates           Fringes 
SPRINKLER FITTERS                     25.61           7.00 
---------------------------------------------------------------- 
 
 SHEE0002F  07/01/2001 
                                     Rates           Fringes 
SHEET METAL WORKERS                   30.54           8.65 
---------------------------------------------------------------- 
 
 TEAM0541E  04/01/2001 
                                     Rates           Fringes 
HEAVY AND HIGHWAY CONSTRUCTION 
 
TRUCK DRIVERS 
GROUP 1                               22.81           6.50 
 
GROUP 2                               22.32           6.50 
GROUP 3                               21.84           6.50 
 
    TRUCK DRIVER CLASSIFICATIONS 
 
 GROUP 1: Mechanics and welders-field; A-frame low boy - boom 
truck driver. 
 
 GROUP 2:  Articulated dump truck; insley wagons: dump trucks, 
excavating, 5 cu. yds. and over, dumpsters, half-tracks, 
speedace, euclids and similar excavating equipment material 
trucks; tandem two teams; semi-trailers, winch trucks-fork 
trucks; distributor drivers and operators; agitator and transit 
mix; tank wagon drivers, tandem or semi.; one team; station 
wagons; pickup truck; material trucks, single axle; tank wagon 
drivers, single axle 
 
 GROUP 3:  Oilers, greasers-field 
---------------------------------------------------------------- 
 
 TEAM0541J  03/25/2000 
                                     Rates           Fringes 
TRUCK DRIVERS: 
 Traffic Control Service Driver       14.15           2.44+a 
 
a. PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, 
        Labor Day, Thanksgiving Day, Christmas Day, 
        Employee's birthday and 2 personal days. 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
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(29 CFR 5.5(a)(1)(v)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
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          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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GENERAL DECISION KS000064 03/02/01 KS64 
 General Decision Number KS010064 
 
 Superseded General Decision No. KS000064 
 
 State: Kansas 
 
 Construction Type: 
 HEAVY 
 
 County(ies): 
 ANDERSON           ELK                 MORRIS 
 ATCHISON           FRANKLIN            NEMAHA 
 BROWN              GREENWOOD           OSAGE 
 CHASE              HARPER              OTTAWA 
 CHAUTAUQUA         JACKSON             POTTAWATOMIE 
 CLAY               KINGMAN             RENO 
 CLOUD              LINN                REPUBLIC 
 COFFEY             LYON                SALINE 
 COWLEY             MARION              SUMNER 
 DICKINSON          MARSHALL            WABAUNSEE 
 DONIPHAN           MCPHERSON           WASHINGTON 
 
 HEAVY CONSTRUCTION PROJECTS (does not include Sewer & Water Line 
 Construction Projects) 
 
 Modification Number     Publication Date 
             0             03/02/2001 
 
COUNTY(ies): 
ANDERSON           ELK                 MORRIS 
ATCHISON           FRANKLIN            NEMAHA 
BROWN              GREENWOOD           OSAGE 
CHASE              HARPER              OTTAWA 
CHAUTAUQUA         JACKSON             POTTAWATOMIE 
CLAY               KINGMAN             RENO 
CLOUD              LINN                REPUBLIC 
COFFEY             LYON                SALINE 
COWLEY             MARION              SUMNER 
DICKINSON          MARSHALL            WABAUNSEE 
DONIPHAN           MCPHERSON           WASHINGTON 
 
 SUKS2009A  05/12/1994 
                                     Rates           Fringes 
AIR TOOL OPERATOR (OVER 65LBS)         6.75 
ASPHALT PAVER SCREED OPERATOR          8.50 
ASPHALT PAVING MACHINE OPERATOR        9.18 
ASPHALT PLANT OPERATOR                 9.50 
ASPHALT RAKER                          7.33 
AUTOGRADER OPERATOR                   10.70 
BACKHOE OPERATOR                       8.85 
BATCHING PLANT SCALEMAN                6.75 
BLOWING MECHANISM OR MULCH 
 SEEDER OPERATOR                       6.67 
BULLDOZER OPERATOR (PUSH CAT)          8.73 
CARPENTER                              9.35 
CARPENTER (ROUGH)                      8.50 
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CONCRETE CENTRAL MIX PLANT             9.50 
CONCRETE FINISHER                     10.21 
CONCRETE FINISHER MACHINE OPERATOR     9.42 
CONCRETE SAW OPERATOR                  7.99 
CRANE OR ANY MACHINE POWER SWING      10.00 
CRUSHER AND SCREENING PLANT OPERATOR  10.35 
DISTRIBUTOR OPERATOR                   8.11 
DRILLING RIG OPERATOR                  8.13 
ELECTRICIAN                           13.00 
EXCAVATOR OPERATOR                    10.00 
FORM LINE AND SETTER                   7.40 
FRONT END LOADED OPERATOR              9.17 
GROUNDMAN                              6.75 
LABORER (CONSTRUCTION)                 6.75 
MATERIAL TRANSFER VEHICLE OPERATOR     7.93 
MECHANIC                              10.50 
MIXER, CONCRETE PORTABLE               8.63 
MOTOR, GRADER OPERATOR (FINISH)        9.40 
MOTOR, GRADER OPERATOR (ROUGH)         8.60 
MOTOR, SCRAPER OPERATOR                8.05 
PAINTERS (STRUCTURAL STEEL & BRIDGE)  10.60 
PAVEMENT BREAKER 
 TAMPER OPERATOR (SELF-PROPELLED)      9.00 
PAVING EQUIPMENT OPERATOR              9.55 
 
POST DRIVER AND/OR AUGER OPERATOR      8.64 
REINFORCING STEEL SETTER               8.42 
ROLLER/COMPACTOR OPERATOR 
(SELF-PROPELLED)                       8.47 
ROTARY BROOM OPERATOR                  7.25 
ROTOR MILL OPERATOR                    8.58 
SANDBLASTER (STRUCTURAL 
 STEEL & BRIDGE)                       8.00 
SERVICEMAN (EQUIPMENT)                 9.15 
SHOULDER MACHINE OPERATOR              8.45 
SPREADER BOX OPERATOR (SELF-PROPELLED) 9.22 
SKIDSTEER LOADER OPERATOR              7.65 
STEEL WORKER (STRUCTURAL)              8.42 
TRACTOR OPERATOR (80 HP OR LESS)       7.11 
TRACTOR OPERATOR (80 HP OR MORE)       7.56 
TRUCK DRIVER (SINGLE AXLE)             7.50 
TRUCK DRIVER (TANDEM AXLE)             7.52 
TRUCK DRIVER (TRIPLE AXLE AND SEMI)    8.28 
WELDER                                 8.79 
---------------------------------------------------------------- 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(v)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
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      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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GENERAL DECISION MO010001 12/28/01 MO1 
 General Decision Number MO010001 
 
 Superseded General Decision No. MO000001 
 
 State: Missouri 
 
 Construction Type: 
 HEAVY 
 HIGHWAY 
 
 County(ies): 
 STATEWIDE 
 
 HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
             0             03/02/2001 
             1             03/09/2001 
             2             04/13/2001 
             3             05/04/2001 
             4             05/11/2001 
             5             06/01/2001 
             6             06/15/2001 
             7             07/06/2001 
             8             07/20/2001 
             9             07/27/2001 
            10             09/07/2001 
            11             10/05/2001 
            12             11/16/2001 
            13             12/28/2001 
 
COUNTY(ies): 
STATEWIDE 
 
 CARP0007M  04/01/1999 
                                     Rates           Fringes 
CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, 
PLATTE AND RAY COUNTIES 
 
CARPENTERS & PILEDRIVERS              22.95           5.95 
---------------------------------------------------------------- 
 
 CARP0008C  05/01/1999 
                                     Rates           Fringes 
ST. LOUIS COUNTY AND CITY 
 
CARPENTERS                            26.49           5.69 
---------------------------------------------------------------- 
 
 CARP0011A  05/01/2000 
                                     Rates           Fringes 
CARPENTERS & PILEDRIVERS: 
 
JEFFERSON AND ST. CHARLES COUNTIES    26.29           5.40 
FRANKLIN COUNTY                       23.78           5.40 
WARREN COUNTY                         23.78           5.40 
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LINCOLN COUNTY                        23.39           5.40 
PIKE, ST. FRANCOIS AND WASHINGTON 
 COUNTIES                             22.44           5.40 
BUCHANAN, CASS, CLINTON, JOHNSON 
 AND LAFAYETTE COUNTIES               21.88           5.76 
ATCHISON, ANDREW, BATES, CALDWELL, 
 CARROLL, DAVIESS, DEKALB, GENTRY, 
 GRUNDY, HARRISON, HENRY, HOLT, 
 LIVINGSTON, MERCER, NODAWAY, 
 ST. CLAIR, SALINE AND WORTH 
 COUNTIES                             21.23           5.76 
BARRY, BARTON, CAMDEN, CEDAR, 
 CHRISTIAN, DADE, DALLAS, DOUGLAS, 
 GREENE, HICKORY, JASPER, LACLEDE, 
 LAWRENCE, MCDONALD, NEWTON, OZARK, 
 POLK, STONE, TANEY, VERNON, WEBSTER 
 AND WRIGHT COUNTIES                  20.88           5.76 
CRAWFORD, DENT, GASCONADE, IRON, 
 MADISON, MARIES, MONTGOMERY, PHELPS, 
 PULASKI, REYNOLDS, SHANNON, AND 
 TEXAS COUNTIES                       21.73           5.40 
AUDRAIN (East of Hwy.19), RALLS, 
MARION, LEWIS, CLARK AND SCOTLAND 
 COUNTIES                             21.88           5.40 
BOONE, COOPER, AND HOWARD 
 COUNTIES                             20.48           4.80 
BENTON, MORGAN AND PETTIS COUNTIES    19.18           4.80 
 
CALLAWAY, COLE, MILLER, MONITEAU, 
 AND OSAGE COUNTIES                   20.48           4.80 
ADAIR, KNOX, PUTNAM, SCHUYLER, 
 AND SULLIVAN COUNTIES                20.48           4.80 
CHARITON, LINN, MACON, MONROE, 
 RANDOLPH, AND SHELBY COUNTIES        20.48           4.80 
BOLLINGER, BUTLER, CAPE GIRARDEAU, 
 DUNKLIN, MISSISSIPPI, NEW MADRID, 
 PEMISCOT, PERRY, STE. GENEVIEVE, 
 SCOTT, STODDARD AND WAYNE COUNTIES   22.46           4.72 
CARTER, HOWELL, OREGON AND 
 RIPLEY COUNTIES                      21.54           4.72 
---------------------------------------------------------------- 
 
 ELEC0001B  06/01/2000 
                                     Rates           Fringes 
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN, 
IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID, 
PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS, 
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD, 
WARREN, WASHINGTON AND WAYNE COUNTIES 
 
 ELECTRICIANS                         26.65           14.21 
---------------------------------------------------------------- 
 
 ELEC0002D  09/02/2001 
                                     Rates           Fringes 
ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON, CLARK, 
COLE, COOPER, CRAWFORD, DENT, FRANKLIN,  GASCONADE, HOWARD, 
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HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN, MACON, 
MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY, MORGAN, 
OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, 
RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS, ST. 
LOUIS (City and County), STE. GENEVIEVE, SCHUYLER, SCOTLAND, 
SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN  AND WASHINGTON 
COUNTIES. 
 
LINE CONSTRUCTION: 
 Lineman & Cable Splicer              27.48           42% + 2.10 
 Groundman Equipment Operator         24.60           42% + 2.10 
 Groundman Winch Driver               20.22           42% + 2.10 
 Groundman, Groundman Driver          19.47           42% + 2.10 
---------------------------------------------------------------- 
 
 ELEC0053F  08/27/2000 
                                     Rates           Fringes 
BATES, BENTON, CARROLL, CASS, CLAY, HENRY, JACKSON, JOHNSON, 
LAFAYETTE, PETTIS, PLATTE, RAY, AND SALINE COUNTIES. 
 
 LINE CONSTRUCTION: 
  Lineman                             27.80            9.99 
  Lineman Operator                    25.97            9.46 
  Groundman Powderman                 19.45            7.59 
  Groundman                           18.49            7.31 
 
ANDREW, ATCHINSON, BARRY, BARTON, BUCHANAN, CALDWELL, CEDAR, 
CHRISTIAN, CLINTON, DADE, DALLAS, DAVIESS, DE KALB, DOUGLAS, 
GENTRY, GREENE, GRUNDY, HARRISON, HICKORY, HOLT, JASPER, LACLEDE, 
LAWRENCE, LIVINGSTON, McDONALD, MERCER, NEWTON, NODAWAY, OZARK, 
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, WORTH, AND 
WRIGHT COUNTIES. 
 
 LINE CONSTRUCTION: 
  Lineman                             26.75            9.69 
  Lineman Operator                    25.41            9.30 
  Groundman Powderman                 18.69            7.37 
  Groundman                           17.30            6.98 
---------------------------------------------------------------- 
 
 ELEC0095C  06/01/2001 
                                     Rates           Fringes 
BARRY, BARTON, CEDAR, CRAWFORD, DADE, JASPER, LAWRENCE, MCDONALD, 
NEWTON, ST CLAIR, AND VERNON COUNTIES 
 
 ELECTRICIANS: 
  Electricians                        20.51           5.68 
  Cable Splicers                      20.86           5.68 
---------------------------------------------------------------- 
 
 ELEC0124I  08/27/2001 
                                     Rates           Fringes 
BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON, 
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE 
COUNTIES: 
 
ELECTRICIANS                          28.78           11.87 
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---------------------------------------------------------------- 
 
 ELEC0257C  03/01/1999 
                                     Rates           Fringes 
AUDRAIN (Except, Cuivre Township), BOONE, CALLAWAY, CAMDEN, 
CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES, 
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES: 
 
 Electricians                         20.95           8.88 
 Cable Splicers                       21.95           8.88 
---------------------------------------------------------------- 
 
 ELEC0350B  12/01/2000 
                                     Rates           Fringes 
ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN, 
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS, SCHUYLER, 
SCOTLAND, SHELBY AND SULLIVAN COUNTIES 
 
 ELECTRICIANS                         24.06           7.44 
---------------------------------------------------------------- 
 
 ELEC0453D  09/01/2000 
                                     Rates           Fringes 
CHRISTIAN, DALLAS, DOUGLAS, GREENE, HICKORY, OREGON, OZARK, 
 
SHANNON, TEXAS, WEBSTER AND WRIGHT COUNTIES 
 
 ELECTRICIANS                         20.60           4.37+10% 
 
PULASKI COUNTY 
 
 ELECTRICIANS                         21.64           4.37+10% 
 
HOWELL, LACLEDE, POLK, STONE AND TANEY COUNTIES 
 
 ELECTRICIANS                         14.20           3.97+10% 
---------------------------------------------------------------- 
 
 * ELEC0545D  12/01/2001 
                                     Rates           Fringes 
ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER, 
GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY, 
AND CALDWELL COUNTIES 
 
 ELECTRICANS                          25.78           8.56 
---------------------------------------------------------------- 
 
 ELEC0702D  09/04/1995 
                                     Rates           Fringes 
BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON, MISSISSIPPI, 
NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE COUNTIES 
 
 LINE CONSTRUCTION: 
  Lineman                             25.50           17%+2.00 
  Groundman Equipment Operator 
(all crawler type equipment 
 D-4 and larger)                   21.87           17%+2.00 
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  Groundman - Class A                 15.45           17%+2.00 
---------------------------------------------------------------- 
 
 ENGI0016A  05/01/2001 
                                     Rates           Fringes 
BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, 
GREENE, JASPER, LAWRENCE, HICKORY, LACLEDE, MCDONALD, NEWTON, 
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND 
WRIGHT COUNTIES 
 
 POWER EQUIPMENT OPERATORS 
  GROUP 1                             20.12           5.95 
  GROUP 2                             19.77           5.95 
  GROUP 3                             19.57           5.95 
  GROUP 4                             17.52           5.95 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1:  Asphalt finishing machine & trench widening spreader; 
asphalt plant console operator; autograder; automatic slipform 
paver; backhoe; blade operator - all types; boat operator - 
 
tow; boilers-2; central mix concrete plant operator; clamshell 
operator; concrete mixer paver; crane operator; derrick or 
derrick trucks; ditching machine; dozer operator; dragline 
operator; dredge booster pump; dredge engineman; dredge operator; 
drill cat with compressor mounted on cat; drilling or boring 
machine rotary self-propelled; highloader; hoisting engine - 2 
active drums; launch hammer wheel; locomotive operator; - 
standard guage; mechanic and welders; mucking machine; off-road 
trucks; piledriver operator; pitman crane operator; push cat 
operator; quad trac; scoop operator - all types; shovel operator; 
sideboom cats; skimmer scoop operators; trenching machine 
operator; truck crane. 
 
GROUP 2:  A-frame; asphalt hot-mix silo; asphalt plant fireman 
(drum or boiler); asphalt plant man; asphalt plant man; asphalt 
plant mixer operator; asphalt roller operator; backfiller 
operator; barber-greene loader; boat operator (bridges and dams); 
chip spreader; concrete mixer operator - skip loader; concrete 
plant operator; concrete pump operator; crusher operator; dredge 
oiler; elevating grader operator; fork lift; greaser-fleet; 
hoisting engine - 1; locomotive operator - narrow gauge; multiple 
compactor; pavement breaker; powerbroom - self-propelled; power 
shield; rooter; side discharge concrete spreader; slip form 
finishing machine; stumpcutter machine; throttle man; tractor 
operator (over 50 h.p.); winch truck. 
 
GROUP 3:  Boilers - 1; chip spreader (front man); churn drill 
operator; clef plane operator; concrete saw operator (self- 
propelled); curb finishing machine; distributor operator; 
finishing machine operator; flex plane operator; float operator; 
form grader operator; pugmill operator; roller operator, other 
than high type asphalt; screening & washing plant operator; 
siphons & jets; sub-grading machine operator; spreader box 
operator, self-propelled (not asphalt); tank car heater operator 
(combination boiler & booster); tractor operator (50 h.p. or 
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less); Ulmac, Ulric or similar spreader; vibrating machine 
operator, not hand; 
 
GROUP 4: Grade checker; Oiler; Oiler-Driver 
 
HOURLY PREMIUMS: 
 The following classifications shall receive $ .25 above GROUP 1 
 rate: Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers, 
 100 ft. of boom or over (including jib); Draglines - 3 yds. or 
 over; Hoists - each additional active drum over 2 drums; 
 Shovels - 3 yds. or over; 
 
 The following classifications shall receive $ .50 above GROUP 1 
 rate: Tandem scoop operator;  Cranes - Rigs or Piledrivers, 
 150 ft. to 200 ft. of boom (including jib); Tandem scoop. 
 
 The following classifications shall receive $ .75 above GROUP 1 
 rate: Cranes - Rigs or Piledrivers,  200 ft. of boom or over 
 (including jib.). 
---------------------------------------------------------------- 
 
 ENGI0101A  05/01/2001 
                                     Rates           Fringes 
BUCHANAN, CASS (Except that part of the geographic boundaries 
of the Richard-Gebaur Air Force Base), CLINTON AND LAFAYETTE 
COUNTIES 
 
 POWER EQUIPMENT OPERATORS 
  GROUP 1                             21.70           8.15 
  GROUP 2                             21.30           8.15 
  GROUP 3                             19.30           8.15 
 
ANDREW, ATCHISON, BATES, BENTON, CALDWELL, CARROLL, CHARITON, 
COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY, HARRISON, HENRY, HOLT, 
HOWARD, JOHNSON, LINN, LIVINGSTON, MERCER, NODAWAY, PETTIS, 
SALINE, SULLIVAN AND WORTH COUNTIES 
 
 POWER EQUIPMENT OPERATORS 
  GROUP 1                             21.70           8.15 
  GROUP 2                             21.30           8.15 
  GROUP 3                             19.30           8.15 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
spreader; asphalt plant operator; auto grader or trimmer or 
sub-grader; backhoe; blade operator (all types); boilers - 2; 
booster pump on dredge; bulldozer operator; boring machine 
(truck or crane mounted); clamshell operator; concrete mixer 
paver; concrete plant operator; concrete pump operator; crane 
operator; derrick or derrick trucks; ditching machine; dragline 
operator; dredge engineman; dredge operator; drill cat with 
compressor mounted (self-contained) or similar type self- 
propelled rotary drill (not air tract); drilling or boring 
machine (rotary-self-propelled); finishing machine operator; 
greaser; high loader-fork lift-skid loader (all types); 
hoisting engineer (2 active drums); locomotive operator 
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(standard guage); mechanics and welders (field and plants); 
mucking machine operator; pile drive operator; pitman crane or 
boom truck (all types); push cat; quad track; scraper operators 
(all types); shovel operator; sideboom cats; side discharge 
spreader; skimmer scoop operators; slip form paver operator (CMI, 
Rex, Gomeco or equal); la tourneau rooter (all tiller types); tow 
boat operator; truck crane; wood and log chippers (all types). 
 
GROUP 2:  A-frame truck operator; articulated dump truck; back 
filler operator; boilers (1); chip spreader; churn drill 
operator; compressor; concrete mixer operator, skip loader; 
concrete saws (self-propelled); conveyor operator; crusher 
operator; distributor operator; elevating grader operator; 
farm tractor (all attachments); fireman rig; float operator; form 
grade operator; hoisting engine (one drum); maintenance operator; 
multiple compactor; pavement breaker, self-propelled hydra-hammer 
(or similar type); paymill operator; power shield; pumps; roller 
 
operator (with or without blades); screening and washing plant; 
self-propelled street broom or sweeper; siphons and jets; straw 
blower; stump cutting machine; siphons and jets; tank car heater 
operator (combination boiler and booster); welding machine; 
vibrating machine operator (not hand held); welding machine. 
GROUP 3:  Oiler; oiler driver; mechanic. 
 
 HOURLY PREMIUMS: 
  THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE 
  GROUP 1 RATE:  Dragline operator - 3 yds. & over; shovel 
  3 yds. & over; clamshell 3 yds. & over;  Crane, rigs or 
  piledrivers, 100' of boom or over (incl. jib.), hoist - each 
  additional active drum over 2 drums 
 
  THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE 
  GROUP 1 RATE:  Tandem scoop operator; crane, rigs or 
  piledrivers 150' to 200' of boom (incl. jib.) 
 
  THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE 
  GROUP 1 RATE:  Crane rigs, or piledrivers 200 ft. of boom or 
  over (including jib.) 
---------------------------------------------------------------- 
 
 ENGI0101E  04/01/2001 
                                     Rates           Fringes 
CASS (Richards-Gebaur Air Force Base ONLY), CLAY, JACKSON, 
PLATTE AND RAY COUNTIES 
 
 POWER EQUIPMENT OPERATORS: 
  GROUP 1                             23.04           8.22 
  GROUP 2                             22.00           8.22 
  GROUP 3                             17.53           8.22 
  GROUP 4                             20.88           8.22 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
 GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
 spreader; asphalt plant operator; auto grader or trimmer 
 or sub-grader; backhoe; blade operator (all types); boilers-2; 
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 booster pump on dredge; boring machine (truck or crane mounted); 
 bulldozer operator; clamshell operator; concrete cleaning 
 decontamination machine operator; concrete mixer paver; 
 concrete plant operator; concrete pump operator; crane operator; 
 derrick or derrick trucks; ditching machine; dragline operator; 
 dredge engineman; dredge operator; drillcat with compressor 
 mounted (self-contained) or similar type self propelled rotary 
 drill (not air tract); drilling or boring machine (rotary - 
 self-propelled); finishing machine operator; greaser; heavy 
 equipment robotics operator/mechanic; horizontal directional 
 drill operator; horizontal directional drill locator; 
 loader-forklift - skid loader (all types); hoisting engineer 
 (2 active drums); locomotive operator (standard guage); 
 master environmental maintenance mechanic; mechanics and welders 
 (field and plants); mucking machine operator; piledrive 
 operator; pitman crane or boom truck (all types); push cat; 
 
 quad-track; scraper operators (all types); 
 shovel operator; side discharge spreader; sideboom cats; skimmer 
 scoop operator; slip-form paver (CMI, REX, Gomaco or equal); la 
 tourneau rooter (all tiller types); tow boat operator; truck 
 crane; ultra high perssure waterjet cutting tool system 
 operator/mechanic; vacuum blasting machine operator/mechanic; 
 wood and log chippers (all types) 
 
 GROUP 2:  "A" Frame truck operator; articulated dump truck; 
 back filler operator; boilers (1); chip spreader; churn drill 
 operator; concrete mixer operator, skip loader; concrete saws 
 (self-propelled); conveyor operator; crusher operator; 
 distributor operator; elevating grader operator; farm tractor 
 (all attachments); fireman rig; float operator; form grader 
 operator; hoisting engine (1 drum); maintenance operator; 
 multiple compactor; pavement breaker, self-propelled hydra- 
 hammer (or similar type); power shield; paymill operator; 
 pumps; siphons and jets; stump cutting machine; tank car 
 heater operator (combination boiler and booster); compressor; 
 roller operator (with or without blades); screening and washing 
 plant; self-propelled street broom or sweeper; straw blower; 
 tank car heater operator (combination boiler and booster); 
 vibrating machine operator (not hand held) 
 
 GROUP 3:  Oilers 
 
 GROUP 4:  Oiler Driver (All Types) 
FOOTNOTE: 
 HOURLY PREMIUMS 
 
  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($.25) ABOVE GROUP 1 
  RATE:  Clamshells - 3 yd. capacity or over; Cranes or rigs, 
  80 ft. of boom or over (including jib); Draglines, 3 yd. 
  capacity or over; Piledrivers 80 ft. of boom or over 
  (including jib); Shovels & backhoes, 3 yd. capacity or over. 
---------------------------------------------------------------- 
 
 ENGI0513D  05/07/2001 
                                     Rates           Fringes 
FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES 
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 POWER EQUIPMENT OPERATORS: 
  GROUP 1                             24.32           11.63 
  GROUP 2                             23.02           11.63 
  GROUP 3                             20.02           11.63 
  GROUP 4                             22.57           11.63 
 
      POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1:  Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket and 
under  regardless of attachment, one oiler for 2 or 3, two oilers 
for 4 through 6); Backhoe, Hydraulic over 2 cu yds; Cableway; 
Crane, Crawler or Truck; Crane, Hydraulic - Truck or Cruiser 
mounted, 16 tons and over; Crane, Locomotive; crane with boom 
including jib over 100 ft from pin to pin; Crane using rock 
 
socket tool; Derrick, Steam; Derrick Car and Derrick Boat; 
Dragline, 7 cu yds and over; Dredge; Gradall, Crawler or tire 
mounted; Locomotive, Gas, Steam & other powers; Pile Driver, Land 
or Floating; Scoop, Skimmer; Shovel, Power (Electric, Gas, Steam 
or other powers); Shovel, Power (7 cu yds and over); Switch Boat; 
Whirley; Air Tugger with air compressor; Anchor Placing Barge; 
Asphalt Spreaker; Athey Force Feeder Loader, self-propelled; 
Backfilling Machine; Boat Operator - Push Boat or Tow Boat (job 
site); Boiler, High Pressure Breaking in Period; Boom Truck, 
Placing or Erecting; Boring Machine, Footing Foundation; 
Bullfloat; Cherry Picker; Combination Concrete Hoist and Mixer 
(such as Mixermobile); Compressor, Two 125 CFM and under; 
Compressor, Two through Four over 125 CFM; Compressor when 
operator runs throttle; Concrete Breaker (Truck or Tractor 
mounted); Concrete Pump (such as Pumpcrete machine); Concrete Saw 
(self-propelled); Concrete Spreader; Conveyor, Large (not 
selfpropelled) hoisting or moving brick and concrete into, or 
into and on floor level, one or both; Crane, Cimbing (such as 
Linden); Crane, Hydraulic - Rough Terrain, self-propelled; Crane, 
Hydraulic - Truck or Cruiser mounted - under 16 tons; Drilling 
machine - Self-powered, used for earth or rock drilling or boring 
(wagon drills and any hand drills obtaining power from other 
souces including concrete breakers, jackhammers and Barco 
equipmnet no engineer required); Elevating Grader; Engine Man, 
Dredge; Excavator or Powerbelt Machine; Finishing Machine, self- 
propelled oscillating screed; Forklift; Generators, Two through 
Six 30 KW or over; Grader, Road with power blade; Greaser; 
Highlift; Hoist, Concrete and Brick (Brick cages or concrete 
skips operating or on tower, Towermobile, or similar equipment); 
Hoist, Three or more drums in use; Hoist, Stack; Hydro-Hammer; 
Lad-A-Vator, hoisting brick or concrete; Loading Machine such as 
Barber-Greene; Mechanic on job site 
 
GROUP 2:  Air Tugger with plant air; Boiler (for power or heating 
shell of building or temporary enclosures in connection with 
construction work); Boiler, Temporary; Compressor, One over 125 
CFM; Compressor, truck mounted; Conveyor, Large (not self- 
propelled); Conveyor, Large (not self- propelled) moving brick 
and concrete (distributing) on floor level; Curb Finishing 
Machine; Ditch Paving Machine; Elevator (outside); Endless Chain 
Hoist; Fireman (as required); Form Grader; Hoist, One Drum 
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regardless of size (except brick or concrete); Lad-A-Vator, other 
hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity; Mixer, 
one bag capacity or less; Mixer, without side loader, two bag 
capacity or more; Mixer, with side loader, regardless of size, 
not Paver; Mud Jack (where mud jack is used in conjenction with 
an air compressor, operator shall be paid $ .55 per hour in 
addition to his basic hourly rate for covering both operations); 
Pug Mill operator; Pump, Sump - self powered, automatic 
controlled over 2"; Scissor Lift (used for hoisting); Skid Steer 
Loader; Sweeper, Street; Tractor, small wheel type 50 HP and 
under with grader blade and similar equipment; Welding Machine, 
One over 400 amp; Winch, operating from truck 
 
GROUP 3:  Boat operator - outboard motor, job site; Conveyors 
(such as Con-Vay-It) regardless of how used; Elevator (inside); 
 
Heater operator, 2 through 6; Sweeper, Floor 
 
GROUP 4:  Crane type 
 
HOURLY PREMIUMS: 
Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00; 
Certified Crane Operator - $1.50; Certified Hazardous Material 
Operator $1.50; Crane,climbing (such as Linden) - $.50; Crane, 
Pile Driving and Extracting - $ .50 Crane with boom (including 
job) over 100 ft from pin to pin - add $.01 per foot to maximum 
of $4.00); Crane, using rock socket tool - $ .50; Derrick, 
diesel, gas or electric hoisting material and erecting steel 
(150 ft or more above ground) - $ .50; Dragline, 7 cu yds and 
over - $ .50; Hoist, Three or more drums in use - $ .50; Scoop, 
Tandem - $.50; Shovel, Power - 7 cu yds and over - $ .50; 
Tractor, Tandem Crawler - $ .50; Tunnel, man assigned to work 
in tunnel or tunnel shaft - $ .50; Wrecking, when machines are 
working on second floor or higher - $ .50 
---------------------------------------------------------------- 
 
 ENGI0513G  05/01/2001 
                                     Rates           Fringes 
ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE 
GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN, 
GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES, 
MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY, 
MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS, PIKE, 
PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCOIS, 
STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, 
STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES 
 
 POWER EQUIPMENT OPERATORS 
  GROUP 1                             20.75           11.61 
  GROUP 2                             20.40           11.61 
  GROUP 3                             20.20           11.61 
  GROUP 4                             16.55           11.61 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
GROUP 1:  Asphalt finishing machine & trench widening spreader, 
asphalt plant console operator; autograder; automatic slipform 
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paver; back hoe; blade operator - all types; boat operator tow; 
boiler two; central mix concrete plant operator; clam shell 
operator; concrete mixer paver; crane operator; derrick or 
derrick trucks; ditching machine; dozer operator; dragline 
operator; dredge booster pump; dredge engineman; dredge operator; 
drill cat with compressor mounted on cat; drilling or boring 
machine rotary self-propelled; highloader; hoisting engine 2 
active drums; launchhammer wheel; locomotive operator standrad 
guage; mechanics and welders; mucking machine; piledriver 
operator; pitman crane operator; push cat operator; guad-trac; 
scoop operator; sideboom cats; skimmer scoop operator; trenching 
machine operator; truck crane, shovel operator. 
 
GROUP 2:  A-Frame; asphalt hot-mix silo; asphalt roller operator 
 
asphalt plant fireman (drum or boiler); asphalt plant man; 
asphalt plant mixer operator; backfiller operator; barber-greene 
loader; boat operator (bridge & dams); chip spreader; concrete 
mixer operator skip loader; concrete plant operator; concrete 
pump operator; dredge oiler; elevating graded operator; fork 
lift; grease fleet; hoisting engine one; locomotive operator 
narrow guage; multiple compactor; pavement breaker; powerbroom 
self-propelled; power shield; rooter; slip-form finishing 
machine; stumpcutter machine; side discharge concrete spreader; 
throttleman; tractor operator (over 50 hp); winch truck; asphalt 
roller operator; crusher operator. 
 
GROUP 3:  Spreader box operator, self-propelled not asphalt; 
tractor operator (50 h.p. or less); boilers one; chip spreader 
(front man); churn drill operator; compressor over 105 CFM 2-3 
pumps 4" & over; 2-3 light plant 7.5 KWA or any combination 
thereof; clef plane operator; compressor maintenance operator 2 
or 3; concrete saw operator (self-propelled); curb finishing 
mancine; distributor operator; finishing machine operator; flex 
plane operator; float operator; form grader operator; pugmill 
operator; riller operator other than high type asphalt; screening 
& washing plant operator; siphons & jets; subgrading machine 
operator; tank car heater (combination boiler & booster); ulmac, 
ulric or similar spreader; vibrating machine operator; 
hydrobroom. 
 
GROUP 4:  Oiler; grout machine; oiler driver; compressor over 105 
CFM one; conveyor operator one; maintenance operator; pump 4" & 
over one. 
 
FOOTNOTE: 
 HOURLY PREMIUMS 
Backhoe hydraulic, 2 cu. yds. or under without oiler - $2.00 
Certified Crane Operator - $1.50; Certified Hazardous Material 
Operator $1.50; Crane, climbing (such as Linden) - $0.50; 
Crane, pile driving and extracting - $0.50; Crane, with boom 
(including jib) over 100' from pin to pin add $0.01 per foot 
to maximum of $4.00; Crane, using rock socket tool - $0.50; 
Derrick, diesel, gas or electric, hoisting material and 
erecting steel (150' or more above the ground) - $0.50; 
Dragline, 7 cu. yds, and over - $0.50; Hoist, three or more 
drums in use - $0.50; Scoop, Tandem - $0.50; Shovel, power - 
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7 cu. yds. or more - $0.50; Tractor, tandem crawler - $0.50; 
Tunnel, man assigned to work in tunnel or tunnel shaft - 
$0.50; Wrecking, when machine is working on second floor or 
higher - $0.50; 
---------------------------------------------------------------- 
 
 ENGI0513H  05/02/2001 
                                     Rates           Fringes 
ST. LOUIS CITY AND COUNTY 
 
 POWER EQUIPMENT OPERATORS: 
 GROUP 1                              24.32           11.63 
 GROUP 2                              24.32           11.63 
 
 GROUP 3                              22.42           11.63 
 GROUP 4                              19.42           11.63 
 GROUP 5                              18.96           11.63 
 
      POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
 GROUP 1:  Backhoe, cable or hydraulic; cableway; crane, 
  crawler or truck; crane, hydraulic-truck or cruiser 
  mounted 16 tons & over; crane locomotive; derrick, 
  steam; derrick car & derrick boat; dragline; dredge; 
  gradall, crawler or tire mounted; locomotive, gas, 
  steam & other powers; pile driver, land or floating; 
  scoop, skimmer; shovel, power (steam, gas, electric, 
  or other powers); switch boat; whirley. 
 
GROUP 2:  Air tugger w/air compressor; anchor-placing 
  barge; asphalt spreader; athey force feeder loader (self- 
  propelled); backfilling machine; backhoe-loader; boat 
  operator-push boat or tow boat (job site); boiler, 
  high pressure breaking in period; boom truck, placing 
  or erecting; boring machine, footing foundation; bull- 
  float; cherry picker; combination concrete hoist & 
  mixer (such as mixer mobile); compressor (when operator 
  runs throttle); concrete breaker (truck or tractor 
  mounted); concrete pump, such as pump-crete machine; 
  concrete saw (self-propelled), concrete spreader; 
  conveyor, large (not self-propelled), hoisting or 
  moving brick and concrete into, or into and on floor 
  level, one or both; crane, hydraulic-rough terrain, 
  self-propelled; crane hydraulic-truck or cruiser 
  mounted-under 16 tons; drilling machines, self-powered 
  use for earth or rock drilling or boring (wagon drills 
  and any hand drills obtaining power from other sources 
  including concrete breakers, jackhammers and barco 
  equipment-no engineer required); elevating grader; 
  engineman, dredge; excavator or powerbelt machine; 
  finishing machine, self-propelled oscillating screed; 
  forklift; grader, road with power blade; highlift; 
  greaser; hoist, stack, hydro-hammer; loading machine 
  (such as barber-greene); machanic, on job site; mixer, 
  pipe wrapping machines; plant asphalt; plant, concrete 
  producing or ready-mix job site; plant heating-job site; 
  plant mixing-job site; plant power, generating-job site; 
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  pumps, two through six self-powered over 2"; pumps, 
  electric submersible, two through six, over 4"; quad- 
  track; roller, asphalt, top or sub-grade; scoop, tractor 
  drawn; spreader box; sub-grader; tie tamper; tractor- 
  crawler, or wheel type with or without power unit, 
  power take-offs and attachments regardless of size; 
  trenching machine; tunnel boring machine; vibrating 
  machine automatic, automatic propelled; welding machines 
  (gasoline or diesel) two through six; well drilling 
  machine 
GROUP 3:  Conveyor, large (not self-propelled); con-; 
  veyor, large (not self-propelled) moving brick and concrete 
 
  distributing) on floor level; mixer two or more mixers 
  of one bag capacity or less; air tugger w/plant air; 
  boiler, for power or heating on construction projects; 
  boiler, temporary; compressor (mounted on truck; curb 
  finishing machine; ditch paving machine; elevator; 
  endless chain hoist; form grader; hoist, one drum 
  regardless of size; lad-a-vator; manlift; mixer, asphalt, 
  over 8 cu. ft. capacity, without side loader, 2 bag 
  capacity or more; mixer, with side loader, regardless 
  of size; pug mill operator; pump, sump-self-powered, 
  automatic controlled over 2" during use in connection 
  with construction work; sweeper, street; welding machine, 
  one over 400 amp.; winch operating from truck; scissor 
  lift (used for hoisting); tractor, small wheel type 50 h.p. 
  & under with grader blade & similar equipment 
 
GROUP 4:  Boat operator-outboard motor (job site); 
  conveyor (such as con-vay-it) regardless of how used; 
  sweeper, floor 
 
GROUP 5:  Oiler on dredge and on truck crane. 
 
HOURLY PREMIUMS: 
  Backhoe, hydraulic 
 2 cu. yds. or under without oiler          $2.00 
  Certified Crane Operator                      1.50 
  Certified Hazardous Material Operator         1.50 
  Crane, climbing (such as Linden)               .50 
  Crane, pile driving and extracting             .50 
  Crane, with boom (including jib) over 
 100' (from pin to pin) add $.01 
 per foot to maximum of                      4.00 
  Crane, using rock socket tool                  .50 
  Derrick, diesel, gas or electric, 
 hoisting material and erecting steel 
 (150' or more above ground)                  .50 
  Dragline, 7 cu. yds. and over                  .50 
  Hoist, three (3) or more drums in use          .50 
  Scoop, Tandem                                  .50 
  Shovel, power - 7 cu. yds. or more             .50 
  Tractor, tandem crawler                        .50 
  Tunnel, man assigned to work in tunnel 
 or tunnel shaft                              .50 
  Wrecking, when machine is working on 
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second floor or higher                        .50 
---------------------------------------------------------------- 
 
 IRON0010M  04/01/2001 
                                     Rates           Fringes 
BUCHANAN, CASS, CLAY, JACKSON, JOHNSON, LAFAYETTE, PLATTE AND 
RAY Counties 
 
 IRONWORKERS                          22.70           11.63 
 
ANDREW, ATCHISON, BARTON, BATES, BENTON, CALDWELL, CAMDEN, 
 
CARROLL, CEDER CHARITON, CHRISTIAN, CLINTON, COOPER, DADE, 
DALLAS, DAVIESS, DE KALB, GENTRY, GREENE, GRUNDY, HARRISON, 
HENRY, HICKORY, HOLT, HOWARD, LACLEDE, LINN, LIVINGSTON, MERCER, 
MONITEAU, MORGAN, NODAWAY, PETTIS, POLK, PUTNAM, RANDOLPH, ST. 
CLAIR, SALINE, SULLIVAN, TANEY, VERNON, WEBSTER, WRIGHT and WORTH 
Counties; and portions of ADAIR, BOONE, MACON, MILLER, and 
RANDOLPH Counties 
 
 IRONWORKERS                          19.70           11.63 
---------------------------------------------------------------- 
 
 IRON0321C  12/31/2000 
                                     Rates           Fringes 
DOUGLAS, HOWELL and OZARK COUNTIES 
 
IRONWORKERS                           16.68           7.23 
---------------------------------------------------------------- 
 
 IRON0396D  08/01/2001 
                                     Rates           Fringes 
ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON, 
FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE. 
GENEVIEVE, and REYNOLDS Counties; and portions of MADISON, PERRY, 
BOLLINGER, WAYNE, and CARTER Counties 
 
 IRONWORKERS                          25.34           11.42 
---------------------------------------------------------------- 
 
 IRON0396I  08/01/2001 
                                     Rates           Fringes 
AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES, 
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS, and WRIGHT 
Counties; and portions of CAMDEN, DOUGLAS, HOWELL, MILLER, 
OREGON, BOONE, SHANNON, LACLEDE, MONROE, and RALLS Counties 
 
 IRONWORKERS                          20.56           11.29 
---------------------------------------------------------------- 
 
 IRON0577F  06/01/2001 
                                     Rates           Fringes 
ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS, 
SCHUYLER, SCOTLAND, AND SHELBY COUNTIES 
 
 IRONWORKERS                          19.85           9.06 
---------------------------------------------------------------- 
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 IRON0584E  06/01/2001 
                                     Rates           Fringes 
BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties 
 
 IRONWORKERS                          18.20           7.87 
---------------------------------------------------------------- 
 
 IRON0782D  05/01/2001 
                                     Rates           Fringes 
CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD 
 
Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN, 
MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties 
 
 IRONWORKERS: 
  All Major River Work 
 (Dams, Bridges): 
 Projects $20 million 
 or more                           20.65           9.88 
 
  All Other Work                      19.55           9.11 
---------------------------------------------------------------- 
 
 LABO0042C  03/05/2001 
                                     Rates           Fringes 
ST. LOUIS (City and County) 
 
 LABORERS: 
  Plumber Laborers                    22.75           6.65 
---------------------------------------------------------------- 
 
 LABO0042H  03/07/2001 
                                     Rates           Fringes 
ST. LOUIS (City and County) 
 
 LABORERS: 
  Laborers, Flagperson                22.61           6.65 
  Wrecking                            22.49           6.65 
  Dynamiter, Powderman                23.11           6.65 
---------------------------------------------------------------- 
 
 LABO0424B  05/01/2001 
                                     Rates           Fringes 
FRANKLIN COUNTY 
 
 LABORERS 
  GROUP 1                             21.20           6.10 
  GROUP 2                             21.80           6.10 
 
JEFFERSON COUNTY 
 
 LABORERS 
  GROUP 1                             21.25           6.10 
  GROUP 2                             21.85           6.10 
 
ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE 



MO010001 16 12/28/01 
  

GIRARDEAU, CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD, DENT, 
DUNKLIN, GASCONADE, HOWARD, HOWELL, IRON, KNOX, LEWIS, LINN, 
MACON, MADISON, MARIES, MARION, MILLER, MISSISSIPPI, MONITEAU, 
MONROE, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS, PIKE, 
PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCOIS, 
STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, 
STODDARD, SULLIVAN, TEXAS, WASHINGTON, AND WAYNE COUNTIES 
 
 LABORERS 
 
  GROUP 1                             19.75           6.10 
  GROUP 2                             20.35           6.10 
 
LINCOLN, MONTGOMERY AND WARREN COUNTIES 
 
 LABORERS 
  GROUP 1                             20.00           6.10 
  GROUP 2                             20.60           6.10 
 
       LABORERS CLASSIFICATIONS 
 
GROUP 1 - General laborer-flagman, carpenter tenders; salamander 
Tenders; Dump Man; Ticket Takers; loading trucks under bins, 
hoppers, and conveyors; track man; cement handler; dump man on 
earth fill; georgie buggie man; material batch hopper man; 
spreader on asphalt machine; material mixer man (except on 
manholes); coffer dams; riprap pavers rock, block or brick; 
scaffolds over ten feet not self-supported from ground up; skip 
man on concrete paving; wire mesh setters on concrete paving; all 
work in connection with sewer, water, gas, gasoling, oil, 
drainage pipe, conduit pipe, tile and duct lines and all other 
pipe lines; power tool operator; all work in connection with 
hydraulic or general dredging operations; form setters, puddlers 
(paving only); straw blower nozzleman; asphalt plant platform 
man; chuck tender; crusher feeder; men handling creosote ties or 
creosote materials; men working with and handling epoxy material; 
topper of standing trees; feeder man on wood pulverizers, board 
and willow mat weavers and cabelee tiers on river work; deck 
hands; pile dike and revetment work; all laborers working on 
underground tunnels less than 25 ft. where compressed air is not 
used; abutement and pier hole men working six (6) ft. or more 
below ground; men working in coffer dams for bridge piers and 
footing in the river; barco tamper; jackson or any other similar 
tamp; cutting torch man; liners, curb, gutters, ditch lines; hot 
mastic kettlemen; hot tar applicator; hand blade operator; 
mortar men or brick or block manholes; rubbing concrete, air tool 
operator under 65 lbs.; caulker and lead man; chain or concrete 
saw under 15 h.p.; signal Gan; Guard rail and sign erectors. 
 
GROUP 2 - Skilled laborers - Vibrator man; asphalt raker; head 
pipe layer on sewer work; batterboard man on pipe and ditch work; 
cliff scalers working from bosun's chairs; scaffolds or platforms 
on dams or power plants over 10 ft. high; air tool operator over 
65 lbs.; stringline man on concrete paving; sandblast man; laser 
beam man; wagon drill; churn drill; air track drill and all other 
similar type drills, gunite nozzle man; pressure grout man; 
screed man on asphalt; concrete saw 15 h.p. and over; grade 
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checker; strigline man on electronic grade control; manhole 
builder; dynamite man; powder man; welder; tunnel man; 
waterblaster - 1000 psi or over; asbestos and/or hazardous waste 
removal and/or disposal 
---------------------------------------------------------------- 
 
 LABO0579F  05/01/2001 
 
                                     Rates           Fringes 
BUCHANAN, CASS AND LAFAYETTE COUNTIES 
 
 LABORERS 
  GROUP 1                             18.04           6.29 
  GROUP 2                             18.39           6.29 
 
ANDREW, ATCHISON, BARRY, BARTON, BATES, BENTON, CALDWELL, CAMDEN, 
CARROLL, CEDAR, CHRISTIAN, CLINTON, DADE, DALLAS, DAVIESS, 
DEKALB, DOUGLAS, GREENE, GENTRY, GRUNDY, HARRISON, HENRY, 
HICKORY, HOLT, JASPER, JOHNSON, LACLEDE, LAWRENCE, LIVINGSTON, 
MCDONALD, MERCER, MORGAN, NEWTON, NODAWAY, OZARK, PETTIS, POLK, 
ST. CLAIR, SALINE, STONE, TANEY, VERNON, WEBSTER, WORTH AND 
WRIGHT COUNTIES. 
 
 LABORERS 
  GROUP 1                             16.69           6.04 
  GROUP 2                             17.24           6.04 
 
        LABORERS CLASSIFICATIONS 
 
GROUP 1:  General Laborers - Carpenter tenders; salamander 
tenders; loading trucks under bins; hoppers & conveyors; track 
men & all other general laborers; air tool operator; cement 
handler-bulk or sack; dump man on earth fill; georgie buggie man; 
material batch hopper man; material mixer man (except on 
manholes); coffer dams; riprap pavers - rock, block or brick; 
signal man; scaffolds over ten feet not self-supported from 
ground up; skipman on concrete paving; wire mesh setters on 
concrete paving; all work in connection with sewer, water, gas, 
gasoline, oil drainage pipe, conduit pipe, tile and duct lines 
and all other pipe lines; power tool operator, all work in 
connection with hydraulic or general dredging operations; 
puddlers (paving only); straw blower nozzleman; asphalt plant 
platform man; chuck tender; crusher feeder; men handling creosote 
ties or creosote materials; men working with and handling epoxy 
material or materials (where special protection is required); 
rubbing concrete; topper of standing trees; batter board man on 
pipe and ditch work; feeder man on wood pulverizers; board and 
willow mat weavers and cable tiers on river work; deck hands; 
pile dike and revetment work; all laborers working on underground 
tunnels less than 25 feet where compressed air is not 
used; abutment and pier hole men working six (6) feet or more 
below ground; men working in coffer dams for bridge piers and 
footings in the river; ditchliners; pressure groutmen; caulker; 
chain or concrete saw; cliffscalers working from scaffolds, 
bosuns' chairs or platforms on dams or power plants over (10) 
feet above ground; mortarmen on brick or block manholes; toxic 
and hazardous waste work. 
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GROUP 2:  Skilled Laborers - Head pipe layer on sewer work; laser 
beam man; Jackson or any other similar tamp; cutting torch man; 
form setters; liners and stringline men on concrete paving, curb, 
gutters; hot mastic kettleman; hot tar applicator; sandblasting 
 
and gunite nozzlemen; air tool operator in tunnels; screed man 
on asphalt machine; asphalt raker; barco tamper; churn drills; 
air track drills and all similar drills; vibrator man; stringline 
man for electronic grade control; manhole builders-brick or 
block; dynamite and powder men; grade checker. 
---------------------------------------------------------------- 
 
 LABO0660H  03/07/2001 
                                     Rates           Fringes 
ST. CHARLES COUNTY 
 
 LABORERS: 
  GROUP 1                             21.77           6.17 
  GROUP 2                             21.77           6.17 
 
        LABORERS CLASSIFICATIONS 
 
 GROUP 1:  General laborer; carpenter tender; salamander tender; 
  dump man; ticket takers; flagman; loading trucks under bins, 
  hoppers, and conveyors; track men; cement handler; dump man on 
  earth fill; Georgie buggie man; material batch hopper man; 
  spreader on asphalt machine; material mixer man (except on 
  manholes); coffer dams; riprap paver - rock, block, or brick; 
  signal man; scaffolds over 10 ft not self-supported from ground 
  up; skipman on concrete paving; wire mech setters on concrete 
  paving; all work in connection with sewer, water, gas, 
  gasoline, oil, drainage pipe, conduit pipe, tile and duct lines 
  and all other pipe lines; power tool operator; all work in 
  connection with hydraulic or general dredging operations; form 
  setters; puddlers (paving only); straw blower nozzleman; 
  asphalt plant platform man; chuck tender; crusher feeder; men 
  handling creosote ties or creosote materials; men working with 
  and handling epoxy material; topper of standing trees; feeder 
  man on wood pulverizer; board and w llow mat weavers and cable 
  tiers on river work; deck hands; pile dike and revetment work; 
  all laborers working on underground tunnels less than 25 ft 
  where compressed air is not used; abutment and pier hole men 
  working 6 ft or more below ground; men working in coffer dams 
  for bridge piers and footings in the river; Barco tamper, 
  Jackson or any other similar tamp; cutting torch man; liners, 
  curb, gutters, ditchliners; hot mastic kettleman; hot tar 
  applicator; hand blade operators;  mortar men on brick or block 
  manholes; rubbing concrete; air tool operator under 65 pounds; 
  caulker and lead man; chain saw under 15 hp; guard rail and 
  sign erectors 
 
 GROUP 2:  Vibrator man; asphalt raker; hand pipe layer on sewer 
  work; batterboard man on pipe and ditch work; cliff scalers 
  working from Bosun's chairs, scaffolds or platforms on dams or 
  power plants over 10 ft high; air tool operator over 65 pounds; 
  stringline man on concrete paving etc.; sand blast man; laser 
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  beam man; wagon drill; churn drill; air track drill and all 
  other similar type drills; gunnite nozzle man; pressure grout 
  man; screed man on asphalt; concrete saw 15 hp and over; grade 
  checker; stringline man on electronic grade control; manhole 
 
  builder; dynamite man; powder man; welder; tunnel man; 
  waterblaster - 1000 psi and over; asbestos and/or hazardous 
  waste removal and or disposal; 
---------------------------------------------------------------- 
 
 LABO0663D  04/01/2001 
                                     Rates           Fringes 
CASS (Richards-Gebaur Air Force Base ONLY) CLAY, JACKSON, PLATTE, 
AND RAY COUNTIES 
 
LABORERS: 
 GROUP 1                              20.59           6.74 
 GROUP 2                              21.64           6.74 
 
    LABORERS CLASSIFICATIONS 
 
GROUP 1:  General laborers, Carpenter tenders, salamander 
tenders, loading trucks under bins, hoppers and conveyors, track 
men and all other general laborers, air tool operator, cement 
handler (bulk or sack), chain or concrete saw, deck hands, dump 
man on earth fill, Georgie Buggies man, material batch hopper 
man, scale man, material mixer man (except on manholes), coffer 
dams, abutments and pier hole men working below ground, riprap 
pavers rock, black or brick, signal man, scaffolds over ten feet 
not self-supported from ground up, skipman on concrete paving, 
wire mesh setters on concrete paving, all work in connection with 
sewer,water, gas, gasoling, oil, drainage pipe, conduit pipe, 
tile and duct lines and all other pipelines, power tool operator, 
all work in connection with hydraulic or general dredging 
operations, straw blower nozzleman,asphalt plant platform man, 
chuck tender, crusher feeder, men handling creosote ties on 
creosote materials, men working with and handling epoxy material 
or materials (where special protection is required), topper of 
standing trees, batter board man on pipe and ditch work, feeder 
man on wood pulverizers, board and willow mat weavers and cable 
tiers on river work, deck hands, pile dike and revetment work, 
all laborers working on underground tunnels less than 25 feet 
where compressed air is not used, abutment and pier hole men 
working six (6) feet or more below ground, men working in coffer 
dams for bridge piers and footings in the river, ditchliners, 
pressure groutmen, caulker and chain or concrete saw, 
cliffscalers working from scaffolds, bosuns' chairs or platforms 
on dams or power plants over (10) feet above ground, mortarmen on 
brick or block manholes, signal man. 
 
GROUP 2:  Skilled Laborer -  spreader or screed man on asphalt 
machine, asphalt raker, grade checker, vibrator man, concrete saw 
over 5 hp., laser beam man, barco tamper, jackson or 
any other similar tamp, wagon driller, churn drills, air track 
drills and other similar drills, cutting torch man, form setters, 
liners and stringline men on concrete paving, curb, gutters and 
etc., hot mastic kettleman, hot tar applicator, hand blade 
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operators, mortar men on brick or block manholes, sand blasting 
and gunnite nozzle men, rubbing concrete, air tool operator in 
tunnels, head pipe layer on sewer work, manhole builder (brick or 
 
block), dynamite and powder men. 
---------------------------------------------------------------- 
 
 PAIN0002B  09/01/2001 
                                     Rates           Fringes 
CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE, RALLS, 
ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN COUNTIES 
 
 PAINTERS: 
  Brush                               23.93           7.35 
  Spray                               25.93           7.35 
---------------------------------------------------------------- 
 
 PAIN0002G  04/17/2001 
                                     Rates           Fringes 
ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE, 
HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM, 
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and 
the City of Booneville. 
 
 PAINTERS: 
  Brush, Roller, Paperhanger, 
Tapers                             16.94           6.31 
  Tapers using Ames or comparable 
tools (bazooks, etc.)              17.19           6.31 
  Spray; Water Base Epoxy; 
Stage Under 50 ft.; 
Structural Steel (except for 
stairs and railings)               17.44           6.31 
  Sandblasting; Epoxy or Any 
Two Part Coating; Stage or 
Other Aerial Work Platforms 
Over 50 ft. high; 
Lead Abatement                     17.94           6.31 
  Bridges, Dams, Locks or 
Powerhouses                        18.94           6.31 
---------------------------------------------------------------- 
 
 PAIN0003D  04/01/2000 
                                     Rates           Fringes 
BATES, BENTON, CALDWELL, CARROLL, CASS, CLAY, CLINTON, COOPER, 
DAVIESS, GRUNDY, HARRISON, HENRY, JACKSON, JOHNSON, LAFAYETTE, 
LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS, PLATTE, RAY AND 
SALINE COUNTIES 
 
PAINTERS: 
  Brush & Roller; Taper               22.10           6.01 
  Bazooka; Paperhanger                22.60           6.01 
  Storage Bin & Tanks (Roller or 
Brush); Elevated Tanks (Roller 
or Brush); Stageman; Beltman; 
Bridgeman; Steelman; Sand Blast 
(Base); Elevator Shaft             22.85           6.01 
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  Lead Abatement; Sprayman            23.10           6.01 
  Sandblast (Bridge, Stage, Erected 
Steel and Storage Bin and Tanks)   23.60           6.01 
 
  Sprayman (Storage Bin & Tanks, 
Elevated Tanks); Stageman (Spray); 
Bridgeman (Spray); Steelman 
(Spray)                            23.85           6.01 
  Steeplejack (other than Elevated 
Tanks)                             26.79           6.01 
  Steeplejack -Spray or Sandblast 
(other than Elevated Tanks)        27.79           6.01 
---------------------------------------------------------------- 
 
 PAIN0098B  05/01/2000 
                                     Rates           Fringes 
ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY & 
WORTH COUNTIES 
 
 PAINTERS: 
  Brush & Roller                      20.50           4.40 
  Sandblasters                        21.50           4.40 
  Steeple Jack                        23.50           4.40 
 
---------------------------------------------------------------- 
 
 PAIN0203B  04/01/1999 
                                     Rates           Fringes 
BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, 
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK, POLK, 
ST. CLAIR, STONE, TANEY, VERNON, WEBSTER and WRIGHT COUNTIES 
 
 PAINTERS: 
  Sandblasters & Highman (over 
40')                               17.68           3.23 
  Painters                            17.38           3.23 
  Tapers                              16.47           3.21 
---------------------------------------------------------------- 
 
 PAIN1265C  07/01/2001 
                                     Rates           Fringes 
CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS, PULASKI 
AND TEXAS COUNTIES 
 
 PAINTERS: 
  Brush and Roller, Spray             17.54           7.37 
  Structural Steel, 
Sandblasting and all Tank 
Work                               18.79           7.37 
  Lead Abatement                      19.79           7.37 
---------------------------------------------------------------- 
 
 PAIN1292B  07/01/2001 
                                     Rates           Fringes 
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, MISSISSIPPI, 
NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS, RIPLEY, SCOTT, 
SHANNON, STODDARD and WAYNE COUNTIES 
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 PAINTERS: 
  Commercial                          15.44           5.97 
 
  Industrial                          17.94           5.97 
  Bridges, Stacks & Tanks             22.89           5.97 
  Taper (Tools)                       15.69           5.97 
  Spray & Abrasive Blasting           17.44           5.97 
  Waterblasting                       17.44           5.97 
 
  Height Rates (All Areas): Over 60 ft. $0.50 per hour. 
                  Under 60 ft. $0.25 per hour. 
---------------------------------------------------------------- 
 
 PAIN1292F  07/01/2001 
                                     Rates           Fringes 
IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON 
COUNTIES 
 
PAINTERS: 
 Commercial                           17.54           5.97 
 Industrial                           18.54           5.97 
 Tapers (Tools)                       17.79           5.97 
 Bridges, Stacks & Tanks              22.89           5.97 
 Spray & Abrasive Blasting            19.54           5.97 
 Waterblasting                        19.54           5.97 
 Lead Abatement                       18.29           5.97 
 
  Height Rates (All Areas): Over 60 ft. $0.50 per hour 
                  Under 60 ft. $0.25 per hour. 
---------------------------------------------------------------- 
 
 PLAS0518F  04/01/2001 
                                     Rates           Fringes 
BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, 
GREENE, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, 
OZARK, POLK, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT COUNTIES 
 
CEMENT MASONS                         17.31           2.99 
---------------------------------------------------------------- 
 
 PLAS0518G  04/01/2001 
                                     Rates           Fringes 
CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY 
COUNTIES 
 
  CEMENT MASONS                       21.25           8.15 
 
---------------------------------------------------------------- 
 
 PLAS0518K  05/01/2001 
                                     Rates           Fringes 
ANDREW, ATCHISON, BUCHANAN, BATES, CALDWELL, CARROLL, CASS 
(Except Richards-Gebaur AFB) CLINTON, DAVIESS, DEKALB, 
GENTRY, GRUNDY, HARRISON, HOLT, JACKSON, LAFAYETTE, LIVINGSTON, 
MACON, MERCER, NODAWAY AND WORTH COUNTIES 
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 CEMENT MASONS                        23.13           7.15 
 
---------------------------------------------------------------- 
 
 PLAS0527A  05/01/2001 
                                     Rates           Fringes 
JEFFERSON, ST. CHARLES COUNTIES 
AND ST. LOUIS (City and County) 
 
 CEMENT MASONS                        24.48           8.85 
 
FRANKLIN, LINCOLN, AND WARREN COUNTIES 
 
 CEMENT MASONS                        23.31           8.85 
---------------------------------------------------------------- 
 
 PLAS0527D  06/01/2001 
                                     Rates           Fringes 
CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI, 
RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS, 
WASHINGTON COUNTIES 
 
 CEMENT MASONS                        22.00           8.76 
---------------------------------------------------------------- 
 
 PLAS0908A  05/01/2000 
                                     Rates           Fringes 
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, MISSISSIPPI, 
NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY, SCOTT, STODDARD, AND 
WAYNE COUNTIES 
 
CEMENT MASONS                         17.40           6.20 
---------------------------------------------------------------- 
 
 PLAS0908G  03/01/2001 
                                     Rates           Fringes 
BENTON, CALLAWAY, CAMDEN, COLE, GASCONADE, HENRY, HICKORY, 
JOHNSON, MARIES, MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS, 
SALINE & ST. CLAIR COUNTIES 
 
 CEMENT MASONS                        18.61           5.65 
---------------------------------------------------------------- 
 
 PLUM0008C  06/01/2000 
                                     Rates           Fringes 
CASS, CLAY, JACKSON, JOHNSON, PLATTE COUNTIES 
 
 PLUMBERS                             26.44           9.87 
 
BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, 
PETTIS, RAY, ST. CLAIR, SALINE, AND VERNON COUNTIES 
 
 PLUMBERS                             24.00           9.87 
---------------------------------------------------------------- 
 
 PLUM0035C  01/01/2000 
                                     Rates           Fringes 
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CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER, 
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City 
and County), WARREN and WASHINGTON COUNTIES 
 
 PLUMBERS                             26.105          9.74 
---------------------------------------------------------------- 
 
 * PLUM0045D  12/15/2001 
                                     Rates           Fringes 
ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB, 
GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES 
 
PLUMBERS & PIPEFITTERS                26.85           9.80 
---------------------------------------------------------------- 
 
 PLUM0178D  11/01/2001 
                                     Rates           Fringes 
BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, 
LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER, AND WRIGHT 
COUNTIES 
 
 PLUMBERS & PIPEFITTERS               22.10           7.37 
---------------------------------------------------------------- 
 
 PLUM0317B  07/01/1995 
                                     Rates           Fringes 
BOONE, CALLAWAY, COOPER, HOWARD, AND RANDOLPH COUNTY (Southern 
half) 
 
 PLUMBERS & PIPEFITTERS               19.18           3.17 
---------------------------------------------------------------- 
 
 PLUM0533E  06/01/2001 
                                     Rates           Fringes 
BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON, 
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, 
ST. CLAIR AND VERNON COUNTIES 
 
 PIPEFITTERS                          28.38           11.08 
---------------------------------------------------------------- 
 
 PLUM0562D  07/01/2001 
                                     Rates           Fringes 
ADAIR, AUDRAIN, BOLLINGER, BUTLER, CAMDEN, CAPE GIRARDEAU, 
CARTER, CHARITON, CLARK, COLE, CRAWFORD, DENT, DUNKLIN, FRANKLIN, 
GASCONADE, GRUNDY, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, 
LINN, LIVINGSTON, MACON, MADISON, MARIES, MARION, MERCER, MILLER, 
MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY, NEW MADRID, NORTHERN 
HALF OF RANDOLPH, OREGON, OSAGE, PEMISCOTT, PERRY, PHELPS, PIKE, 
PULASKI, PUTNAM, RALLS, REYNOLDS, RIPLEY, ST. CHARLES, ST. 
FRANCOIS, STE. GENEVIEVE, ST. LOUIS, SCHUYLER, SCOTLAND, SCOTT, 
SHANNON, SHELBY, STODDARD, SULLIVAN, TEXAS, WARREN, WASHINGTON, 
AND WAYNE COUNTIES. 
 
 PIPEFITTERS                          27.75          11.83 
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---------------------------------------------------------------- 
 
 PLUM0658B  07/01/1998 
                                     Rates           Fringes 
BARTON, JASPER, MCDONALD, AND NEWTON COUNTIES 
 
 PLUMBERS & PIPEFITTERS               16.73           5.33 
---------------------------------------------------------------- 
 
 TEAM0013H  05/01/2001 
                                     Rates           Fringes 
AUDRAIN, BOLLINGER, BOONE, CALLAWAY, CAPE GIRARDEAU, CARTER, 
COLE, CRAWFORD, DENT, GASCONADE, IRON, MACON, MADISON, MARIES, 
MARION, MILLER, MISSISSIPPI, MONROE, MONTGOMERY, NEW MADRID, 
OSAGE, PEMISCOT, PERRY, PHELPS, PIKE, PULASKI, RALLS, REYNOLDS, 
ST. FRANCOIS, STE. GENEVIEVE, SCOTT, SHANNON, SHELBY, STODDARD, 
TEXAS, WASHINGTON, AND WAYNE COUNTIES 
 
 TRUCK DRIVERS: 
  GROUP 1                             21.72           5.25 
  GROUP 2                             21.87           5.25 
  GROUP 3                             21.88           5.25 
  GROUP 4                             21.99           5.25 
 
ADAIR, BUTLER, CLARK, DUNKIN, HOWELL, KNOX, LEWIS, OREGON, 
PUTNAM, RIPLEY, SCHUYLER, AND SCOTLAND COUNTIES 
 
 TRUCK DRIVERS: 
  GROUP 1                             20.99           5.25 
  GROUP 2                             21.14           5.25 
  GROUP 3                             21.15           5.25 
  GROUP 4                             21.26           5.25 
 
      TRUCK DRIVERS CLASSIFICATIONS: 
 
 GROUP 1:  Flat Bed Trucks, Single Axle; Station Wagons; Pickup 
 Trucks; Material Trucks, Single Axle; Tank Wagon, 
 Single Axle 
 GROUP 2:  Agitator and Transit Mix Trucks 
 GROUP 3:  Flat Bed Trucks, Tandem Axle; Articulated Dump 
 Trucks; Material Trucks, Tandem Axle; Tank Wagon, 
 Tandem Axle 
 GROUP 4:  Semi and/or Pole Trailers; Winch, Fork & Steel 
 Trucks; Distributor Drivers and Operators; Tank Wagon, 
 Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks, 
 Speedace, Euclids and other similar equipment; A-Frame 
 and Derrick Trucks; Float or Low Boy 
---------------------------------------------------------------- 
 
 TEAM0056A  05/01/1998 
                                     Rates           Fringes 
BUCHANAN, CASS (Except Richards-Gebaur AFB), JOHNSON, AND 
LAFAYETTE COUNTIES 
 
 TRUCK DRIVERS: 
  GROUP 1                             20.13           4.75 
  GROUP 2                             20.24           4.75 
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  GROUP 3                             20.28           4.75 
  GROUP 4                             20.35           4.75 
 
ANDREW, BARTON, BATES, BENTON, CALDWELL, CAMDEN, CARROLL, CEDAR, 
CHARITON, CHRISTIAN, CLINTON, COOPER, DADE, DALLAS, DAVIESS, 
DEKALB, DOUGLAS, GREENE, HENRY, HICKORY, HOWARD, JASPER, LACLEDE, 
LAWRENCE, LINN, LIVINGSTON, MONITEAU, MORGAN, NEWTON, PETTIS, 
POLK, RANDOLPH, ST CLAIR, SALINE, VERNON, WEBSTER, AND WRIGHT 
COUNTIES 
 
 TRUCK DRIVERS: 
  GROUP 1                             18.92           4.75 
  GROUP 2                             19.07           4.75 
  GROUP 3                             19.08           4.75 
  GROUP 4                             19.19           4.75 
 
ATCHISON, BARRY, GENTRY, GRUNDY, HARRISON, HOLT, MCDONALD, 
MERCER, NODADWAY, OZARK, STONE, SULLIVAN, TANEY AND WORTH 
COUNTIES 
 
 TRUCK DRIVERS: 
  GROUP 1                             18.19           4.75 
  GROUP 2                             18.34           4.75 
  GROUP 3                             18.35           4.75 
  GROUP 4                             18.46           4.75 
 
    TRUCK DRIVER CLASSIFICATIONS 
 
GROUP 1:  Flat bed trucks single axle; station wagons; pickup 
trucks; material trucks single axle; tank wagons 
single axle. 
 
GROUP 2:  Agitator and transit mix-trucks. 
 
GROUP 3:  Flat bed trucks tandem axle; articulated dump trucks; 
material trucks tandem axle; tank wagons tandem 
axle. 
 
GROUP 4:  Semi and/or pole trailers; winch, fork & steel trucks; 
distributor drivers & operators; tank wagons semi- 
trailer; insley wagons, dumpsters, half-tracks, 
speedace, euclids & other similar equipment; 
A-frames and derrick trucks; float or low boy. 
---------------------------------------------------------------- 
 
 TEAM0245C  03/25/1998 
                                     Rates           Fringes 
BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS, 
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, 
 
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE, 
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES 
 
TRUCK DRIVERS: 
 Traffic Control Service Driver        12.90           3.56+a 
 
PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, 
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     Labor Day, Thanksgiving Day, Christmas Day, 
     Employee's  birthday and 2 personal days. 
---------------------------------------------------------------- 
 
 TEAM0541A  04/01/2001 
                                     Rates           Fringes 
CASS (Richards-Gebaur AFB), CLAY, JACKSON, PLATTE, AND RAY 
COUNTIES 
 
 TRUCK DRIVERS: 
  GROUP 1                             22.81           6.50 
  GROUP 2                             22.32           6.50 
  GROUP 3                             21.84           6.50 
 
      TRUCK DRIVERS CLASSIFICATIONS 
 
 GROUP 1:  Mechanics and Welders, Field; A-Frame Low Boy-Boom 
 Truck Driver. 
 GROUP 2:  Articulated Dump Truck; Insley Wagons: Dump Trucks, 
 Excavating, 5 cu yds and over; Dumpsters; Half-Tracks: 
 Speedace: Euclids & similar excavating equipment. 
 Material trucks, Tandem Two teams; Semi-Trailers; 
 Winch trucks-Fork trucks; Distributor Drivers 
 and Operators; Agitator and Transit Mix; Tank Wagon 
 Drivers, Tandem or Semi; One Team; Station Wagons; 
 Pickup Trucks; Material Trucks, Single Axle; Tank 
 Wagon Drivers, Single Axle 
 GROUP 3:  Oilers and Greasers - Field 
---------------------------------------------------------------- 
 
 TEAM0541C  03/25/2000 
                                     Rates           Fringes 
BATES, CASS, CLAY, HENRY, JACKSON, JOHNSON, LAFAYETTE, PLATTE, 
AND RAY COUNTIES 
 
TRUCK DRIVERS: 
 Traffic Control Service Driver       14.15           2.44+a 
 
a. PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, 
        Labor Day, Thanksgiving Day, Christmas Day, 
        Employee's birthday and 2 personal days. 
---------------------------------------------------------------- 
 
 TEAM0682D  05/01/2000 
                                     Rates           Fringes 
ST LOUIS CITY AND COUNTY 
 
TRUCK DRIVERS: 
 
 GROUP 1                              21.105          4.76+a+b 
 GROUP 2                              21.305          4.78+a+b 
 GROUP 3                              21.405          4.79+a+b 
 
a. PENSION: $18.80 per day, $94.00 maximum per week. 
 
b. HAZMAT PREMIUM: If Hazmat certification on a job site is 
required by a state or federal agency or requested by project 
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owner or by the employer, employees on that job site shall 
receive $1.50 premium pay. 
 
    TRUCK DRIVERS CLASSIFICATIONS 
 
GROUP 1 - Pick-up trucks; forklift, single axle; flatbed trucks; 
job site ambulance, and trucks or trailers of a water level 
capacity of 11.99 cu. yds. or less 
 
GROUP 2 - Trucks or trailers of a water level capacity of 12.0 cu 
yds. up to 22.0 cu yds. including euclids, speedace and similar 
equipment of same capacity and compressors 
 
GROUP 3 - Trucks or trailers of a water level capacity of 22.0 
cu. yds & over including euclids, speedace & all floats, flatbed 
trailers, boom trucks, winch trucks, including small trailers, 
farm wagons tilt-top trailers, field offices, tool trailers, 
concrete pumps, concrete conveyors & gasoline tank trailers and 
truck mounted mobile concrete mixers 
 
FOOTNOTE FOR TRUCK DRIVERS: 
  a.  PAID HOLIDAYS:  Christmas Day, Independence Day, Labor Day, 
    Memorial Day, Veterans Day, New Years Day, Thanksgiving 
    Day 
   PAID VACATION:  3 days paid vacation for 600 hours of 
    service in any one contract year; 4 days paid vacation for 
    800 hours of service in any one contract year; 5 days paid 
    vacation for 1,000 hours of services in any one contract 
    years. 
---------------------------------------------------------------- 
 
 TEAM0682E  05/01/2000 
                                     Rates           Fringes 
ST.CHARLES, FRANKLIN, JEFFERSON, LINCOLN AND WARREN COUNTIES: 
 
TRUCK DRIVERS: 
  GROUP 1                             21.105          3.29+a+b+c 
  GROUP 2                             21.305          3.29+a+b+c 
  GROUP 3                             21.405          3.29+a+b+c 
 
a.PAID HOLIDAYS: Christmas, Fourth of July, Labor Day, Memorial 
       Day, Veterans Day, to be celebrated on either 
 
       its National Holiday or on the day after 
       Thanksgiving, whichever is agreed upon by the 
       Association and the Union, New Year's Day and 
       Thanksgiving Day. 
b.Pension: $18.80 per day either worked or compensated to a 
  maximum of $94.00 per week. 
c.Hazmat Pay: If Hazmat Certification on a job site is required 
    by a state or federal agency or requested by 
    project owner or by the employer, employees on that 
    job site shall receive $1.50 per hour premium pay. 
 
 TRUCK DRIVER CLASSIFICATIONS: 
 
GROUP 1: Trucks or Trailers of a Water Level Capacity of 11.99 
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      cu. yds. or less, Forklift Trucks, Job Site Ambulances, 
      Pickup Trucks, Flatbed Trucks. 
GROUP 2: Trucks or Trailers of a Water Level Capacity of 12.0 
      cu. yds. up to 22 cu. yds., Euclids, Speedace and 
      Similar Equipment of Same Capacity and Compressors. 
GROUP 3: Trucks or Trailers of a Water Level Capacity of 22.0 
      cu. yds. and over, Euclids and all Floats, Flatbed 
      Trailers, Boom Trucks, Winch Trucks, Including Small 
      Trailers, Farm Wagons, Tilt Top Trailers, Tool Trailers, 
      Concrete Pumps, Concrete Conveyors, Gasoline Tank 
      Trailers, Truck Mounted Mobile Concrete Mixers, End 
      Dump, Side Dump and Articulated Dump Trucks. 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(v)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
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     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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SECTION 01100

GENERAL

PART 1   GENERAL

1.1   INQUIRIES

Pursuant to SECTION 00100 paragraph titled "Explanation to Prospective 
Bidders", any inquiries regarding this Invitation, before bids are opened, 
should be addressed to the District Engineer, Kansas City District, Corps 
of Engineers, 700 Federal Building, Kansas City, Missouri 64106, ATTN: Mr. 
Michael Chapman.  Inquiries for which oral explanation or advice on the 
plans and specifications will suffice may be referred to Mr. Chapman by 
calling Area Code 816-983-3640.  Telephone calls concerning the mailing of 
plans and specifications should be made to Contracting Division at Area 
Code 816-983-3975.  Collect telephone calls will not be accepted.  (KCDO 
APR 84)

1.2   SUPERINTENDENCE OF SUBCONTRACTORS

(a)  The Contractor shall be required to furnish the following:

(1)  If more than 50% and less than 70% of the value of the contract work 
is subcontracted, one superintendent shall be provided at the site and on 
the Contractor's payroll to be responsible for coordinating, directing, 
inspecting and expediting the subcontract work.

(2)  If 70% or more of the value of the work is subcontracted, the 
Contractor shall be required to furnish two such superintendents to be 
responsible for coordinating, directing, inspecting and expediting the 
subcontract work.

(b)  If the Contracting Officer, at any time after 50% of the subcontracted 
work has been completed, finds that satisfactory progress is being made, he 
may waive all or part of the above requirement for additional 
superintendence subject to the right of the Contracting Officer to 
reinstate such requirement if at any time during the progress of the 
remaining work he finds that satisfactory progress is not being made.

 1.3   IDENTIFICATION OF EMPLOYEES

The Contractor shall be responsible for furnishing to each employee and for 
requiring each employee engaged on the work to display identification as 
may be approved and directed by the Contracting Office.  All prescribed 
identification shall immediately be delivered to the Contracting Officer, 
for cancellation upon the release of any employee.  When required by the 
Contracting Officer the Contractor shall obtain and submit fingerprints of 
all persons employed or to be employed on the project.

 
 1.4   APPLICATION OF WAGE RATES

The inclusion of the Davis-Bacon Act General Wage Decision or the Service 
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Contract Act Wage Determination in the solicitation is a statutory 
requirement.  It is not a representation by the U.S. Army Corps of 
Engineers that any specific work task can be performed by any specific 
trade.  Which work tasks can be performed by what trades depends on and is 
determined by the prevailing area practice for the local area where the 
contract is being performed.  It is the sole responsibility of the bidder 
to determine and comply with the prevailing area practice.  Inquiries 
regarding a prevailing area practice should be directed to the Corps of 
Engineers, Contractor Industrial Relations Specialist (telephone number 
816-983-3723) or to the Department of Labor Regional Wage and Hour Division.

Application of wage rates and fringe benefits:  For the application of the 
wage rates and fringe benefits contained in the Decision of the  Secretary 
of Labor; attached to and a part of this contract, all work shall be 
considered Heavy Construction.

1.5   PAYMENTS TO SUBCONTRACTORS

The Contractor's attention is directed to CONTRACT CLAUSE titled "Payment 
Under Fixed-Price Construction Contracts."  In addition to the requirements 
set forth in the referenced paragraph, the Government will reimburse the 
Contractor, upon request, for amount of premiums paid by the subcontractors 
for performance and payment bonds (including coinsurance and reinsurance 
agreements, when applicable) after the Contractor furnishes evidence of 
full payment to the surety.

1.6   PAYMENTS TO CONTRACTOR (KCD MAY 90 - FORMERLY FAR 52.2/9101(a))

The following is an example of a Contractor's release of claims clauses 
required to comply with the provisions of paragraph (h) of the CONTRACT 
CLAUSE titled "Payments Under Fixed-Price Construction Contracts":

RELEASE OF CLAIMS

     The undersigned Contractor under contract dated ____________, 2000,
between the United States of America and said Contractor for the 
__________________ located at ______________, in accordance with paragraph 
(h) of the CONTRACT CLAUSE titled "Payments Under Fixed-Price Construction 
Contracts" of said contract, hereby releases the United States, its 
officers, agents, and employees from any and all claims arising under or by 
virtue of said contract or any modification or change thereof except with 
respect to those claims, if any, listed below:

(Here itemize claims and amounts due.)

1.7   PARTNERING

The Government intends to encourage the foundation of a cohesive 
partnership with the Contractor and its subcontractor.  This partnership 
will be structured to draw on the strengths of each organization to 
identify and achieve mutual goals with the intent to complete the Contract 
within budget,  on schedule and in accordance with plans and 
specifications.  This partnership will be bilateral in makeup, and 
participation will be totally voluntary.  Any cost associated with 
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implementing this partnership will be agreed to by the Contractor and the 
Government, and will be shared equally with no change in Contract price.  
To implement this partnership initiative, it is anticipated that thirty 
(30) days after Notice to Proceed, a team building workshop will be 
conducted.  Follow-up workshops will be held periodically throughout the 
duration of the Contract as agreed to by the Contractor and the Government.

1.8   PROSPECTIVE CONTRACTOR RESPONSIBILITY

Each bidder shall furnish, within 3 calendar days after receipt of request 
therefor, data which will show the bidder's ability to perform the work or 
services required by this Invitation for Bids.  Such data shall include as 
a minimum:  Bank certification of financial capability, or a financial 
statement not over 60 days old, which will be treated as confidential (if 
over 60 days old, a certificate shall be attached thereto stating that the 
financial condition is substantially the same or, if not the same, the 
changes that have taken place); names of commercial and financial reporting 
agencies from whom credit reports may be obtained; trade creditors; name 
and address of bonding company; business and construction experience; past 
record of performance of Government contracts; and construction plant and 
equipment available for this job, with resume of work in progress or other 
data that will assure that the bidder is in a position to perform the work 
within the time specified. 

In addition, if the bid exceeds $1,000,000, the bidder shall furnish upon 
request, a certified statement listing: 

(a)  Each contract awarded to him within the preceding three-month period 
exceeding $1,000,000 in value with brief description of the contract. 

(b)  Each contract awarded to him within the preceding three-year period 
not already physically completed and exceeding $5,000,000 in value with 
brief description of the contract. 

(c)  If the prospective Contractor is a joint venture, each joint venture 
member will be required to submit the above defined certification.  There 
shall also be furnished any other available information which will serve to 
substantiate the bidder's qualifications as a responsible prospective 
Contractor.  (KCD APR 84)

1.9   PERFORMANCE OF WORK BY CONTRACTOR

Bidder's attention is directed to SPECIAL CLAUSE titled "Performance of 
Work by Contractor."  The successful bidder will be required to furnish the 
Contracting Officer, a description of  the work which he will perform with 
his own organization (e.g., earthwork, paving, etc.), the percentage of the 
total work this represents, and the estimated cost thereof.  Such 
description of work to be performed by the Contractor's own organization 
shall be furnished to the Contracting Officer within 10 days after award of 
the contract.

1.10   LABORATORY AND TESTING FACILITIES

The Contractor shall provide and maintain all measuring and testing 
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devices, laboratory equipment, instruments, transportation, and supplies 
necessary to accomplish the required testing.  All measuring and testing 
devices shall be calibrated at established intervals against certified 
standards.  The Contractor's measuring and testing equipment shall be made 
available for use by the Government for verification of their accuracy and 
condition as well as for any inspection or test desired pursuant to the 
CONTRACT CLAUSE titled "Inspection of Construction."  The location of the 
laboratory shall be convenient to the site such that test results are 
available prior to proceeding with the next sequential phase of the work.  
(KCD)

1.11   UNAVAILABILITY OF UTILITIES

The responsibility shall be upon the Contractor to provide and maintain at 
his own expense, adequate utilities for his use for construction and 
domestic consumption, and to install and maintain necessary connections and 
lines for same, but only at such locations and in such manner as may be 
approved by the Contracting Officer.  Before final acceptance, temporary 
connections and lines installed by the Contractor shall be removed in a 
manner satisfactory to the Contracting Officer.

1.12   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

(a)  This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with the CONTRACT 
CLAUSE titled "Default:  (Fixed Price Construction)."  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:

(1)  The weather experienced at the project site during the contract period 
must be found to be unusually severe, that is, more severe than the adverse 
weather anticipated for the project location during any given month.

(2)  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the Contractor. 

(b)  The following schedule of monthly anticipated adverse weather delays 
is based on National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent 
activities.

             MONTHLY ANTICIPATED ADVERSE WEATHER DELAY

              WORK DAYS BASED ON (5) DAY WORK WEEK

 Jan    Feb   Mar   Apr   May   Jun   Jul   Aug   Sep   Oct   Nov   Dec

(14)   (8)   (6)   (8)   (7)   (6)   (6)   (5)   (6)   (5)   (5)   (8)

(c)  Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor will record on the daily CQC 
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report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the Contractor's scheduled 
work day.  The number of actual adverse weather delay days shall include 
days impacted by actual adverse weather (even if adverse weather occurred 
in previous month), be calculated chronologically from the first to the 
last day of each month,  and be recorded as full days.  If the number of 
actual adverse weather delay days exceeds the number of days anticipated in 
paragraph b, above, the Contracting Officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair 
weather work days, and issue a modification in accordance with the CONTRACT 
CLAUSE titled "Default (Fixed Price Construction)."  (ER 415-1-15)

1.13   REQUIRED INSURANCE SCHEDULE

In accordance with CONTRACT CLAUSE titled "Insurance - Work On A Government 
Installation," the Contractor shall procure and maintain during the entire 
period of his performance under this contract the following minimum 
insurance. 

Type                                   Amount 

Workmen's Compensation            coverage complying with applicable
State Statute

Employers' Liability              minimum amount of $100,000.00

General Liability on              minimum limits of $500,000 per
 Comprehensive Form of Policy     occurrence for bodily injury
                                  which includes, but is not
                                  limited to, insurance for
                                  all work required herein

Comprehensive Automobile          minimum limits of $200,000 per
Liability                         person and $500,000 per occurrence
                                  for bodily injury, and $20,000 per
                                  occurrence for property damage

(End of clause)

1.14   CONTRACTOR-FURNISHED EQUIPMENT DATA

At or before 30 days prior to final inspection and acceptance of the work, 
the Contractor shall submit the data mentioned in the following subclauses.

(1)  Equipment List.  An itemized equipment list showing unit retail value 
and nameplate data including serial number, model number, size, 
manufacturer, etc., for all Contractor-furnished items of mechanical 
equipment, electrical equipment, and fire protection systems installed 
under this contract. 

(2)  Guarantees.  A list of all equipment items which are specified to be 
guaranteed accompanied by a copy of each specific guarantee therefor.  For 
each specific guaranteed item, a name, address, and telephone number shall 
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be shown on the list for subcontractor who installed equipment, equipment 
supplier or distributor and equipment manufacturer.  The completion date of 
the guarantee period shall correspond to the applicable specification 
requirements for each guaranteed item.

(3)  Warranty Service Calls.  The Contractor shall furnish to the 
Contracting Officer the names of local service representatives and/or 
Contractors that are available for warranty service calls and who will 
respond to a call within the time periods as follows:  4 hours for heating, 
air-conditioning, refrigeration, air supply and distribution, and critical 
electrical service systems and food service equipment, and 24 hours for all 
other systems.  The names, addresses, and telephone numbers for day, night, 
weekend, and holiday service responses shall be furnished to the 
Contracting Officer and also posted at a conspicuous location in each 
mechanical and electrical room or close to the unit.

1.15   DATE OF SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1)

(a)  The date of the U.S. Army Corps of Engineers Safety and Health 
Requirements Manual in effect on the date of this solicitation is 
3 September 1996.  See Section 00700, Contract Clause titled "Accident 
Prevention."  

(b)  Section 06.I of EM 385-1-1 is deleted.  Job hazard analysis for 
confined space entry procedures is still required, as per 01.A.09 of 
EM 385-1-1.  OSHA Standards 29 CFR 1910.146 or 29 CFR 1926 shall apply.

(c)  Before initiation of work at the job site, an accident prevention 
plan, written by the prime contractor for the specific work and hazards of 
the contract and implementing in detail the pertinent requirements of EM 
385-1-1, will be reviewed and found acceptable by designated Government 
personnel.

1.16   COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)

The Contractor shall comply with OSHA standards as well as the most current 
edition of the Corps of Engineers General Safety Requirements Manual (EM 
385-1-1).  The OSHA standards are subject to change and such changes may 
affect the Contractor in his performance under the contract.  It is the 
Contractor's responsibility to know such changes and effective dates of 
changes.

1.17   CONSTRUCTION EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

Whenever a modification or equitable adjustment of contract price is 
required, the Contractor's cost proposal for equipment ownership and 
operating expenses shall be as set forth in SPECIAL CLAUSE titled 
"Equipment Ownership and Operating Expense Schedule."  A copy of EP 
1110-1-8 "Construction Equipment Ownership and Operating Expense Schedule" 
dated August 1995 can be ordered from the Government Printing Office (GPO) 
by calling Telephone No. 202-512-1800.

1.18   SHOP DRAWINGS
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The Contractor's attention is directed to clause "Specifications and 
Drawings for Construction" of the Contract Clauses.

1.19   SUBMITTALS

(a) As-Built Drawings:  The Contractor shall maintain three separate sets 
of red-lined, full scale, as-built construction drawings marked up to fully 
indicate as-built conditions.  These drawings shall be maintained in a 
current condition at all times until completion of the work, and shall be 
available for review by Government personnel at all times.  All variations 
from the contract drawings, for whatever reason, including those occasioned 
by modifications, optional materials, and the required coordination between 
trades, shall be indicated.  These variations shall be shown in the same 
general detail utilized in the contract drawings.  In addition, the 
Contractor shall indicate on the As-Built Drawings, the brand-name, 
description, location, and quantity of any and all materials used which 
contain asbestos.  The Contractor shall also be responsible for updating 
the Government-furnished CADD files to reflect the current as-built 
conditions throughout the duration of the project.  The updated CADD design 
files shall be maintained in the Intergraph Microstation format consistent 
with the graphic standards established in the CADD contract drawings 
provided by the Government.  The Contractor will be provided a copy of the 
Tri-Service CADD standards to facilitate his efforts in the maintenance of 
design files.  The updated CADD files shall be reviewed by the Government 
on a monthly basis during the progress payment evaluation.  The Contractor 
shall be prepared to demonstrate the status of the updated CADD files in 
his on-site office.  The as-built utility drawings shall show locations and 
elevations of all underground new utilities and existing utilities 
encountered, including dimensions from permanent structures and/or survey 
locations.  The submittal requirements for as-built utility drawings shall 
be shown as separate activities on the Contractor-prepared network 
analysis.  Upon completion of the work, the marked-up drawings and the 
updated CADD files shall be furnished to the Contracting Officer on 8 mm 
tape or CD.  In multiphased construction where portions of a system are to 
be turned over to the user prior to completion of the project, the 
marked-up drawings for that portion shall be furnished to the Contracting 
Officer at that time.(MRD ltr 30 Oct 70 and KCD 8 Apr 91)

(b) Purchase Orders:  Each purchase order issued by the Contractor or his 
subcontractors for materials and equipment to be incorporated into the 
project, shall be maintained on file at the Contractor's field office for 
inspection and review by Government representatives.  Each purchase order 
shall (1) be clearly identified with applicable DA contract number, (2) 
carry an identifying number, (3) be in sufficient detail to identify the 
material being purchased, (4) indicate a definite delivery date, and (5) 
display the DMS priority rating.  At the option of the Contractor, the 
copies of the purchase orders may or may not indicate the price of the 
articles purchased.  (MRD Ltr 22 Oct 74)

1.20   SALVAGE MATERIALS AND EQUIPMENT (JAN 1965)

The Contractor shall maintain adequate property control records for all 
materials or equipment specified to be salvaged.  These records may be in 
accordance with the Contractor's system or property control, if approved by 
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the property administrator.  The Contractor shall be responsible for the 
adequate storage and protection of all salvaged materials and equipment and 
shall replace, at no cost to the Government, all salvage materials and 
equipment which are broken or damaged during salvage operations as the 
result of his negligence, or while in his care.  

1.21   LAYOUT OF WORK (1965 APR OCE)

The Government will establish the base lines, benchmarks and stone fill 
survey alignment necessary for placement of stone.  The Contractor shall be 
responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.

1.22   DAMAGE TO WORK (1966 MAR OCE)

The responsibility for damage to any part of the permanent work shall be as 
set forth in the CONTRACT CLAUSE titled "Permits and Responsibilities."  
However, if, in the judgment of the Contracting Officer, any part of the 
permanent work performed by the Contractor is damaged by flood or 
earthquake, which damage is not due to the failure of the Contractor to 
take reasonable precautions or to exercise sound engineering and 
construction practices in the conduct of the work, the Contractor will make 
the repairs as ordered by the Contracting Officer and full compensation for 
such repairs will be made at the applicable contract unit or lump sum 
prices as fixed and established in the contract.  If, in the  opinion of 
the Contracting Officer, there are no contract unit or lump sum prices 
applicable to any part of such work an equitable adjustment pursuant to 
CONTRACT CLAUSE titled, "Changes," of the contract, will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are no applicable contract unit or lump sum prices.  Except as herein 
provided, damage to all work (including temporary construction), utilities, 
materials, equipment and plant shall be repaired to the satisfaction of the 
Contracting Officer at the Contractor's expense, regardless of the cause of 
such damage.

1.23   SIGNAL LIGHTS (JAN 1965)

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Department of the Army and 
of the Coast Guard governing lights and day signals to be displayed by 
towing vessels with tows on which no signals can be displayed, vessels 
working on wrecks, dredges, and vessels engaged in laying cables or pipe or 
in submarine or bank protection operations, light to be displayed on dredge 
pipelines, and day signals to be displayed by vessels of more than 65 feet 
in length moored or anchored in a fairway or channel, and the passing by 
other vessels of floating plant working in navigable channels, as approved 
by the Secretary of the Army (33 C.F.R. 201.1-201.16) and the Commandant, 
US Coast Guard (33 C.F.R. 80.18-80.31a and 33 C.F.R. 95.51-95.70).  (KCD 
APR 84)

1.24   WORK ADJACENT TO ROADS AND HIGHWAYS

Where the construction work is on or adjacent to, or involves hauling over 
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public or private roads, streets, or highways, all herein referred to as 
"roads," the said roads shall, except as otherwise specified or directed, 
be kept open for traffic at all times during the construction period.  
Further, the Contractor shall, during said construction, provide, erect and 
maintain warning signs, lanterns or torches or other safety devices and, 
when necessary, provide flagmen for protection of traffic to the 
satisfaction of the Contracting Officer and local authorities.  The 
Contractor shall keep the right-of-way of the roads free of debris that 
might be caused to accumulate thereon by his operations, and upon 
completion of the work, shall clean up the said roads and repair any damage 
to the roads occasioned by his operations under this contract to the 
satisfaction of the Contracting Officer and local authorities having 
jurisdiction.  The drainage from the roads shall not be obstructed by the 
construction work.  The Contractor shall be responsible for obtaining and 
paying for all permits required for operation on all roads.

1.25   APPROVED EQUAL

  The drawings and the TECHNICAL PROVISIONS of these specifications may, in 
some instances, refer to certain items of equipment, material, or article 
by trade name.  References of this type shall not be construed as limiting 
competition, but shall be regarded as establishing a standard of quality.  
In this respect, the Contractor's attention is directed to CONTRACT CLAUSE 
titled "Material and Workmanship."

1.26   SCHEDULE OF WORK

The Contractor's attention is directed to CONTRACT CLAUSE titled "Schedule 
for Construction Contracts," wherein if, in the opinion of the Contracting 
Officer, the Contractor falls behind the approved schedule, the Contractor 
shall take steps necessary to improve its progress, including those that 
may be required by the Contracting Officer.

1.27   PROTECTION OF UTILITY LINES

(a)  It shall be the Contractor's responsibility to protect all existing 
utility lines from damage during excavation for utilities systems.  Any 
damage resulting to existing utility systems shall be repaired by the 
Contractor, to the satisfaction of the contracting officer, at no 
additional cost to the Government.

(b)  All requests for access and/or locations must be made through the 
Contracting Officer's Representative (COR) or Resident Engineer.  The 
Director of Public Works will work directly with the Resident Engineer to 
provide timely information to the Contractor.

1.28   CLOSEOUT OF CONTRACTS (KCD JULY 1990)

The closing out of various features of the contract shall be done before or 
on the Government contract construction completion date.  The Contractor's 
specific submittals and items required for closeout include, but are not 
limited to, Operation and Maintenance Manuals (O&M), training, spare parts, 
equipment list, guarantees, as-built shop drawings and contract drawings. 
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The Contractor shall review the contract documents and prepare a plan for 
closeout no later than 90 days after the notice to proceed date for 
approval by the Contracting Officer Representative (COR).  The closeout 
plan shall also include the Specification Volume No., specification 
reference section and building name on each closeout item.  A summary of 
the type of closeout information required for each of the items shall be 
prepared by the Contractor for the closeout plan.  The closeout data base 
shall be updated as required by the Contracting Officer to ensure adequate 
tracking of the items noted.

The following is a general list of the various types of closeout materials 
and the data required for each. (* indicates data required on initial 
submittal)

    (a)  O&M Manuals:

Descriptions*, Specification Paragraph*, Date Due*, No. Copies Due*, Date 
Submit Action Code, Resubmit Date, Approved, Date to User

(b)  Training Requirements:

Description*, Specification Paragraph*, Length Required*, Date Scheduled, 
Plan Submitted, Plan Approved, Date Training Held

(c)  Spare Parts Required:

Description*, Specification Paragraph*, Quantity Required*, Date    Turned 
Over to User

(d)  Salvaged Material:

Description*, Specification-Plan Requirement*, Quantity*, Turn In Document 
Received

(e)  Government-Furnished Equipment:

Description*, Specification-Plan Requirement*, GFCI-GFGI*, Number 
Required*, Date Equipment Data Required*, Date Equipment Required*, 
Turnover Document Provided

(f)  Utilities Provided or Relocated by Others:

Description*, Relocate or Provide*, Specification-Plan Note*, Date Required*

1.29   MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS

The right is reserved, as the interest of the Government may require, to 
revise or amend the specifications or drawings or both prior to the date 
set for opening bids.  Such revisions and amendments, if any, will be 
announced by an amendment or amendments to this Invitation for Bids.  If 
the revisions and amendments are of a nature which requires material 
changes in quantities or prices bid or both, the date set for opening bids 
may be postponed by such number of days as in the opinion of the issuing 
officer will enable bidders to revise their bids.  In such cases, the 
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amendment will include an announcement of the new date for opening bids.  
(KCD APR 84)

1.30   EXPEDITING NOTICE TO PROCEED

 Notwithstanding the requirements of Block 12 on page 00010-1 of SECTION 
00010 and SECTION 00100 paragraph titled "Late Submissions, Modifications, 
and Withdrawals of Bids," in order to expedite award of contract and 
issuance of NOTICE TO PROCEED, it is requested that an officer of the 
company or corporation determined to be the successful bidder shall appear 
in the office of the Commander, Kansas City District, Corps of Engineers, 
757 Federal Building, 601 East 12th Street, Kansas City, Missouri, for 
signing contract documents.  Therefore, upon written acceptance of this  
bid, mailed or otherwise furnished within 60 calendar days after the date 
of opening of bids, it is requested that the successful bidder shall within 
48 hours after receipt of notification appear in the office of the 
Commander and execute Notice to Proceed documents, and give performance and 
payment bonds on Government Standard forms 25 and 25A with good and 
sufficient surety.  It is also requested that the successful bidder furnish 
insurance certificates required in SPECIAL CLAUSE titled "Required 
Insurance Schedule" at this time.

1.31   UNEXPECTED HAZARDOUS SUBSTANCES

In the event that suspected hazardous substances are revealed during 
construction activities, all such construction activities in the immediate 
area shall be immediately suspended.  Hazardous substances for purposes of 
this specification only, shall be defined as CERCLA hazardous substances, 
infectious or radioactive wastes, asbestos or oil.  The Contractor shall 
leave the materials undisturbed and shall immediately report the find to 
the Contracting Officer's Representative (COR) so that proper authorities 
can be notified.  The Contractor shall not resume construction activities 
in the vicinity of the suspected hazardous substances until written 
clearance is received from the COR.  Identification and removal of any such 
materials will be conducted in accordance with all Federal, state and local 
environmental laws and regulations according to the CONTRACT CLAUSE titled 
"Differing Site Conditions."

1.32   SURVEY MARKERS

Reference is made to CONTRACT CLAUSE titled "Permits and Responsibilities", 
Chapter 60 of the Missouri Revised Statutes 1969, and rules titled 
"Maintenance of the Original US Public Land Survey Corners" adopted by the 
Division of Geology and Land Survey, Missouri Department of Natural 
Resources.  The Contractor shall be responsible for removing and relocating 
survey markers.  Relocation shall be performed by a professional registered 
Land Surveyor.

1.33   DEMOLITION

Disposal of demolition waste shall be in accordance with all applicable 
Federal, State and local regulations, including "Chapter 260, RSMO" of the 
Missouri Department of Natural Resources.
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1.34   EXCAVATION NOTIFICATION

Prior to any excavation on either public or private properties, Missouri 
law requires that you notify all owners and operators of underground 
facilities in your dig site.  Missouri One Call System (MOCS) can help you 
comply with the law; "Chapter 319, RSMO" of the Missouri Department of 
Natural Resources, by calling this one toll-free number 1-800-344-7483.

1.35   KANSAS SALES AND USE TAX (JUL 1997)

In accordance with FAR clause 52.229-3, notice is given that the contract 
price excludes the Kansas Sales tax and compensating (use) tax on all sales 
of tangible personal property and materials purchased by the Contractor or 
subcontractors for the construction of projects, including repairing or 
remodeling facilities, for the United States.  In accordance with Kan. 
Stats. Anno., sec. 79-3606(e), the Contracting Officer will obtain form the 
State and furnish to the Contractor an exemption certificate for this 
project for use by the Contractor and subcontractors in the purchase of 
materials for incorporation in the project and of services.  The Contractor 
and the subcontractors shall furnish the number of such certificate to all 
suppliers from whom such purchases are made, and the suppliers shall 
execute invoices covering the same bearing the number of such certificate.  
Pursuant to a 1977 Amendment to K.S.A., 1976 Supp., 79-3606(e), effective 1 
July 1977, the Contractor is required to retain all invoices for a period 
of five (5) years during which time these invoices are subject to audit by 
the Kansas Director of Taxation.  Upon completion of the project, the 
Contractor shall complete the Project Completion Certification (Form STD 
77, Rev. 6/77) in duplicate returning one copy to the Contracting Officer, 
and forwarding the other to the Kansas Director of Taxation.  (KCD)

1.36   MISSOURI SALES AND USE TAX

In accordance with FAR Clause 52.229, notice is given that the contract 
price excludes the Missouri sales tax and compensating (use) tax on all 
sales of tangible personal property and materials purchased by the 
Contractor or subcontractors for the construction of projects, including 
repairing or remodeling facilities, for the United States.  In accordance 
with Section 144.062, RSMo., the Contracting Officer will issue and furnish 
to the Contractor an exemption certificate (example copy appears at the end 
of this section) for this project with the Notice to Proceed.  The 
Contractor and the subcontractors will use the exemption certificate for 
this project in the purchase of supplies, materials and furnishings for 
incorporation in the project.  The Contractor and the subcontractors shall 
furnish a copy of such certificate to all suppliers/materialmen from whom 
such purchases are made, and the suppliers shall execute invoices covering 
the same bearing the number of such certificate.  (KCD OC)

 PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION  (Not Applicable)

                            * * * * * *
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                             EXAMPLE

                          STATE OF MISSOURI

      PROJECT EXEMPTION CERTIFICATE FOR EXEMPT ENTITY CONSTRUCTION

                      UNITED STATES OF AMERICA

NAME OF EXEMPT ENTITY ____________________________________

ADDRESS __________________________________________________

CITY ___________________  STATE  ________  ZIP ________  

TAX IDENTIFICATION NUMBER  (None required)

PROJECT IDENTIFICATION NUMBER ___________________________________

PLEASE PROVIDE THE PROJECT LOCATION AND A BRIEF DESCRIPTION BELOW:
                                                                                                            

CONTRACT DATE _____________________

CERTIFICATE EXPIRATION DATE ________________________

Contractors are required to provide a copy of this project exemption 
certificate to their vendors.

This project exemption certificate does not allow contractors to purchase 
machinery, equipment, or tools used in fulfilling this contract, tax exempt.

Suppliers accepting this project exemption certificate are required to render 
to the contractor invoices bearing the name of the exempt entity and the 
project identification number.

An exempt entity that fails to revise the expiration date on this certificate 
as necessary to complete any work required by the contract will be liable for 
any sales tax determined due as a result of an audit of the contractor.

The Contractor shall provide this project exemption to all subcontractors 
purchasing construction materials for this project.

SIGNATURE OF AUTHORIZED AGENT                                        

   EXHIBIT A

       -- End of Section --
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SECTION 01310 
 

PROGRESS CHART 
 
 
PART 1  GENERAL 
 
1.1  SCOPE 
 
 This section covers requirements for the Progress Chart, complete. 
 
1.2  GENERAL 
 

The purpose of these requirements is to assure adequate planning and execution of the 
work, to assist the Contracting Officer in appraising the reasonableness of the proposed 
schedule, to aid in evaluating progress of the work, and to service as a basis for periodic 
progress payments. 

 
 
PART 2  PRODUCTS 
 
2.1  PROGRESS CHART 
 

The Progress Chart shall conform with CONTRACT CLAUSE titled “Schedule for 
Construction Contracts”.  In preparing the Progress Chart, scheduling of construction is the 
responsibility of the Contractor. 

 
2.2  SCHEDULED EARNINGS CURVES 
 

In addition to the requirements mentioned above, the Contractor shall include with the 
Progress Chart, the scheduled earnings curves (time versus scheduled earnings).  The curve 
shall be developed to reflect the scheduled earnings, in percentages, for the work scheduled 
for completion at any time.  The curve shall be plotted on graph paper with the Contractor’s 
earnings indicated on the vertical axis and a time scale by months on the horizontal axis.  
The result will be one “S” curve from which the scheduled progress can be evaluated at the 
end of each month.  The graph will be revised each time there is a major revision in the 
Progress Chart. 

 
 
PART 3  EXECUTION  (Not Applicable) 
 

(End of Section) 
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 SECTION 01410 
 
 ENVIRONMENTAL PROTECTION AND EROSION CONTROL 
 
PART 1   GENERAL 
 
1.1  SCOPE   
 
 This section covers protection of the environment, including control of erosion and prevention of 

enviromental pollution and damage due to construction operations.  
 
1.1.1  Environmental Pollution and Damage  
 
 Environmental pollution and damage is defined herein as the presence of chemical, physical, or biological 

elements or agents which adversely affect human health or welfare; unfavorably alter ecological balances 
of importance to human life; affect other species of importance to man; or degrade the utility of the 
environment for aesthetic, cultural and/or historical purposes.  The control of environmental pollution and 
damage requires consideration of air, water, and land, and includes management of visual aesthetics, 
noise, solid waste, radiant energy and radioactive materials, as well as other pollutants. 

 
1.1.2  Erosion Control  
 
 Erosion control is defined herein as that portion of the environmental protection effort which addresses the 

prevention of soil erosion and the control of sediments. 
 
1.2   QUALITY CONTROL   
 
 The Contractor shall establish and maintain quality control for environmental protection of all provisions 

herein.  The Contractor shall record on daily reports any problems in complying with laws, regulations and 
ordinances, and the corrective action taken. 

 
1.3  PERMITS OBTAINED BY THE CORPS OF ENGINEERS   
 
 The Contractor shall comply with all requirements under the terms and conditions set out in any permit 

obtained by the Corps of Engineers. 
 
1.5  SUBCONTRACTORS   
 
 Assurance of compliance with this section by subcontractors is the responsibility of the Contractor. 
 
1.6   NOTIFICATION   
 
 The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the 

aforementioned Federal, State or local laws or regulations, permits and other elements of the Contractor's 
environmental protection Plan.  The Contractor shall, after receipt of such notice, inform the Contracting 
Officer of proposed corrective action and take such action as may be approved.  If the Contractor fails to 
comply promptly, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No time extensions will be granted, nor costs or damages 
be allowed the Contractor, for any such suspension. 

 
PART 2   PRODUCTS (Not Applicable) 
 
PART 3   EXECUTION 
 
3.1   PROTECTION OF ENVIRONMENTAL RESOURCES   
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 The environmental resources within the project boundaries and those affected outside the limits of 

permanent work under this contract shall be protected during the entire period of this contract.  The 
Contractor shall confine his activities to areas  defined by the drawings and specifications. Environmental 
protection shall be as stated in the following subparagraphs. 

 
3.1.1  Protection of Land Resources   
 
 Prior to the beginning of any construction, the Contractor shall identify all land resources to be preserved 

within the Contractor's work area.  The Contractor shall not remove, cut, deface, injure, or destroy land 
resources including trees, shrubs, vines, grasses, top soil, and land forms without special permission 
from the Contracting Officer.  No ropes, cables, or guys shall be fastened to or attached to any trees for 
anchorage unless specifically authorized.  Where such special emergency use is permitted, the 
Contractor shall provide effective protection for land and vegetation resources at all times as defined in the 
following subparagraphs. 

 
3.1.1.1  Work Area Limits   
 
 In order to minimize damages and unnecessary construction traffic, the Contractor shall, prior to the start 

of construction, mark the areas that are not necessary to accomplish the work.  Isolated areas within the 
general work area which are to be saved and protected shall also be marked or fenced. Monuments and 
markers shall be protected before construction operations commence.  Where construction operations 
are to be conducted during darkness, the markers shall be vi sible.  The Contractor shall convey to his 
personnel the purpose of the marking and the need to protect all objects. 

 
3.1.1.2  Protection of Landscape   
 
 Trees, shrubs, vines, grasses, land forms and other landscape features indicated and defined on the 

drawings to be preserved shall be clearly identified by marking, fencing, or wrapping with boards, or any 
other approved techniques. 

 
3.1.1.3  Reduction of Exposure of Unprotected Erodible Soils   
 
 Earthwork brought to final grade shall be finished as indicated and specified. Side slopes and back 

slopes shall be protected as soon as practicable upon completion of rough grading.  All earthwork shall 
be planned and conducted to minimize the duration of exposure of unprotected soils.  Except in 
instances where the constructed feature obscures borrow areas, quarries and waste material areas, 
these areas shall not initially be cleared in total.  Clearing of such areas shall progress in reasonably 
sized increments as needed to use the areas developed as approved by the Contracting Officer. 

 
3.1.1.4  Temporary Protection of Disturbed Areas   
 
 Such methods as necessary shall be utilized to effectively prevent erosion and to control sedimentation, 

including but not limited to retardation and control of runoff.  Runoff from the construction site shall be 
controlled by construction of diversion ditches, benches, and berms to retard and divert runoff to protected 
drainage courses, and any measures required by area-wide plans approved under paragraph 208 of the 
Clean Water Act. 

 
3.1.1.5  Erosion and Sedimentation Control Devices   
 
 Prior to any earth disturbance, the Contractor shall have in place applicable temporary soil erosion and 

sedimentation control features.  The Contractor shall construct or install all temporary and permanent 
erosion and sedimentation control features as indicated in the Environmental Protection Plan.  Temporary 
erosion and sediment control measures such as berms, dikes, drains, sedimentation basins, grassing 
and mulching shall be maintained until permanent drainage and erosion control facilities are completed 
and operative.  



DACW41-02-B-0003 
 

 
 
 01410-3 

 
3.1.1.6  Location of Field Offices, Storage and Other Contractor Facilities 
 
 The Contractors' field offices, stage areas, stockpiles storage, and temporary buildings shall be placed in 

areas designated on the drawings.  Temporary movement or relocation of Contractor facilities shall be 
made only on approval by the Contracting Officer. 

 
3.1.1.7  Borrow Areas on Government Property  
 
 Borrow areas on Government property shall be managed to minimize erosion and to prevent sediment 

from entering nearby water courses or lakes. 
 
3.1.1.8  Spoil Areas on Government Property  
 
 Spoil areas on Government property, if any, shall be managed and controlled to limit spoil to areas 

designated on the drawings and prevent erosion of soil or sediment from entering nearby water courses or 
lakes.  Spoil areas shall be developed in accordance with the grading plan indicated on the drawings. 

 
3.1.1.9  Temporary Excavations and Embankments  
 
 Temporary excavations and embankments for plant and/or work areas shall be controlled to protect 

adjacent areas from despoilment. 
 
3.1.1.10  Disposal of Solid Wastes   
 
 Solid wastes (excluding clearing debris) shall be placed in containers which are emptied on a regular 

schedule.  All handling and disposal shall be conducted to prevent contamination. 
 
3.1.1.10.1  Disposal of Solid Waste by Removal from Government Property   
 
 The Contractor shall transport all solid waste off Government property and dispose of it in compliance with 

Federal, State, and local requirements for solid waste disposal. 
 
3.1.1.11  Disposal of Chemical Waste   
 
 Chemical waste shall be stored in corrosion resistant containers, removed from the work area and 

disposed of in accordance with Federal, State and local regulations. 
 
3.1.1.12  Disposal of Discarded Materials   
 
 Discarded materials other than those which can be included in the solid waste category will be handled 

as directed by the Contracting Officer. 
 
3.2  PRESERVATION AND RECOVERY OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL 
RESOURCES   
 
 Existing historical, archeological and cultural resources within the Contractor's work area will be so 

designated by the Contracting Officer and precautions taken to preserve all such resources as they 
existed at the time they were pointed out to the Contractor.  The Contractor shall install all protection for 
these resources and shall be responsible for their preservation during this contract.  If during construction 
activities the Contractor observes unusual items that might have historical or archeological value, such 
observations shall be reported as soon as practicable to the Contracting Officer.  Recording and 
preservation of historical and archeological finds during construction activities are specified in Special 
Clauses. 

 
3.3  PROTECTION OF WATER RESOURCES   
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 The Contractor shall keep construction activities under surveillance, management and control to avoid 

pollution of surface and ground waters. Special management techniques as set out below shall be 
implemented to control water pollution by the listed construction activities which are included in this 
contract.   

 
3.3.1  Washing and Curing Water   
 
 Waste waters directly derived from construction activities shall not be allowed to enter water areas.  

These waste waters shall be collected and placed in retention ponds where suspended material can be 
settled out or the water evaporates so that pollutants are separated from the water. 

 
3.3.2  Stream Crossings 
 
 Stream crossings, if required, shall be controlled during construction. Crossings shall provide movement 

of materials or equipment which do not violate water pollution control standards of the Federal, State or 
local government. 

 
3.3.3  Monitoring of Water Areas Affected by Construction Activities  
 
 Monitoring of water areas affected by construction activities shall be the responsibility of the Contractor.  

All water areas affected by construction activities shall be monitored by the Contractor. 
 
3.4  PROTECTION OF FISH AND WILDLIFE RESOURCES   
 
 The Contractor shall keep construction activities under surveillance, management and control to minimize 

interference with, disturbance to and damage of fish and wildlife.  Species that require specific attention 
along with measures for their protection will be listed by the Contractor prior to beginning of construction 
operations. 

 
3.5  PROTECTION OF AIR RESOURCES   
 
 The Contractor shall keep construction activities under surveillance, management and control to minimize 

pollution of air resources.  All activities, equipment, processes, and work operated or performed by the 
Contractor in accomplishing the specified construction shall be in strict accordance with all State and 
Federal emission and performance laws and standards.  Ambient Air Quality Standards set by the 
Environmental Protection Agency shall be maintained for these construction  

 
 
 operations and activities specified in this section.  Special management techniques as set out below 

shall be implemented to control air pollution by the construction activities which are included in the 
contract. 

 
3.5.1  Particulates   
 
 Dust particles, aerosols, and gaseous by-products from all construction activities, processing and 

preparation of materials, such as from asphaltic batch plants, shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress. 

 
3.5.1.1  Particulates Control   
 
 The Contractor shall maintain all excavations, stockpiles, haul roads, permanent and temporary access 

roads, plant sites, spoil areas, borrow areas, and all other work areas within or outside the project 
boundaries free from particulates which would cause the air pollution standards mentioned in paragraph 
PROTECTION OF AIR RESOURCES to be exceeded or which would cause a hazard or a nuisance.  
Sprinkling, chemical treatment of an approved type, light bituminous treatment, baghouse, scrubbers, 
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electrostatic precipitators or other methods will be permitted to control particulates in the work area. 
Sprinkling, to be efficient, must be repeated at such intervals as to keep the disturbed area damp at all 
times.  The Contractor must have sufficient competent equipment available to accomplish this task.  
Particulate control shall be performed as the work proceeds and whenever a particulate nuisance or 
hazard occurs. 

 
3.5.2  Hydrocarbons and Carbon Monoxide   
 
 Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federal and State 

allowable limits at all times.   
 
3.5.3  Odors   
 
 Odors shall be controlled at all times for all construction activities, processing and preparation of 

materials. 
 
3.5.4  Monitoring of Air Quality  
 
 Monitoring of air quality shall be the responsibility of the Contractor.  All air areas affected by the 

construction activities shall be monitored by the Contractor. 
 
3.5.5  Protection of Sound Intrusions   
 
 The Contractor shall keep construction activities under surveillance, and control to minimize damage to 

the environment by noise.  The Contractor shall use methods and devices to control noise emitted by 
equipment. 

 
3.6  POST-CONSTRUCTION CLEAN UP   
 
 The Contractor shall clean up area(s) used for construction. 
 
3.7  RESTORATION OF LANDSCAPE DAMAGE   
 
 The Contractor shall restore all landscape features damaged or destroyed during construction operations 

outside the limits of the approved work areas.  Such restoration shall be in accordance with the plan 
submitted for approval by the Contracting Officer.  This work will be accomplished at the Contractor's 
expense. 

 
3.8  MAINTENANCE OF POLLUTION CONTROL FACILITIES   
 
 The Contractor shall maintain all constructed facilities and portable pollution control devices for the 

duration of the contract or for that length of time construction activities create the particular pollutant. 
 
3.9  TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL   
 
 The Contractor shall train his personnel in all phases of environmental protection.  The training shall 

include methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory 
and contractual, and installation and care of facilities (vegetative covers, and instruments required for 
monitoring purposes) to ensure adequate and continuous environmental pollution control. 

 
3.10  PAYMENT   
 
 No separate payment or direct payment will be made for the cost of the work covered under this section, 

and such work will be considered as a subsidiary obligation of the Contractor. 
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       -- End of Section -- 
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SECTION 01451

CONTRACTOR QUALITY CONTROL
07/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
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to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
20 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)
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f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  During the meeting, a mutual 
understanding of the system details shall be developed, including the forms 
for recording the CQC operations, control activities, testing, 
administration of the system for both onsite and offsite work, and the 
interrelationship of Contractor's Management and control with the 
Government's Quality Assurance.  Minutes of the meeting shall be prepared 
by the Government and signed by both the Contractor and the Contracting 
Officer.  The minutes shall become a part of the contract file.  There may 
be occasions when subsequent conferences will be called by either party to 
reconfirm mutual understandings and/or address deficiencies in the CQC 
system or procedures which may require corrective action by the Contractor.
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3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The Safety and Health Manager shall receive direction 
and authority from the CQC System Manager and shall serve as a member of 
the CQC staff.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff  
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, show drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a construction person with a 
minimum of five years in related work.  This CQC System Manager shall be on 
the site at all times during construction and shall be employed by the 
prime Contractor.  The CQC System Manager shall be assigned as System 
Manager but may have duties as project superintendent in addition to 
quality control.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

3.4.3   Additional Requirement

In addition to the above experience, the CQC System Manager shall have 
completed the course entitled "Construction Quality Management For 
Contractors".  If the Contractor needs this training, training will be 
provided by Government personnel after award of a contract.

3.4.4   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   CONTROL
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Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.5.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
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preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.5.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 48 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.5.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.5.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
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resumed after a substantial period of inactivity; or if other problems 
develop.

3.6   TESTS

3.6.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.6.2   Testing Laboratories

3.6.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.6.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
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be assessed a charge of $3,500 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.6.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.6.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Division Laboratory, f.o.b., at the following address:

For delivery by mail:  

USACE Research and Development Center
ATTN:  Joe Tom, CEERD-SC-E
3909 Halls Ferry Road
Vicksburg, MS  39180-6199

 
For other deliveries:  Same as above.

Coordination for each specific test, exact delivery location, and dates 
will be made through the Area Office.

3.7   COMPLETION INSPECTION

3.7.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected. 
 Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection.

3.7.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
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inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.7.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.8   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
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whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.9   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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02110 Description and Measurement of Materials 
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02310 Dikes 
02320 Revetment 
02330 Notch Excavation 
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SECTION 02100 
 

TERMINOLOGY 
 
 
PART 1  GENERAL 
 
1.1 SCOPE OF WORK 
 

This section explains certain terminology and requirements which are common to 
construction of bank stabilization work and which may not be self-explanatory in the 
subsequent sections of the TECHNICAL PROVISIONS. 

 
1.2  REVETMENTS 
 

The term “revetment” applies to the various types of stabilization structures that are 
constructed along the banks of the river approximately parallel to the current.  The revetments 
are constructed of stone.  The type of revetment to be constructed under these specifications 
is described in SECTION:  REVETMENT. 

 
1.3  DIKES 
 

The term “dike” applies to those types of stabilization structures that are constructed from the 
bank of the river at an angle to the current.  The dikes are constructed of stone.  The types of 
dikes to be constructed under these specifications are described in SECTION:  DIKES and are 
shown on the drawings. 

 
1.4  CONSTRUCTION REFERENCE PLANE 
 

The Construction Reference Plane, abbreviated CRP, is a plane of elevation reference for the 
various types of construction required by these specifications.  In construction usage the plane 
represents a hypothetical sloping line along the Missouri River from the vicinity of Sioux City, 
Iowa, to the mouth of the river. 

 
1.5  CONSTRUCTION SCHEDULE 
 

The construction schedule, at the end of SECTION 01100:  GENERAL, is a list of the 
structures included under this contract together with pertinent detail data applicable to their 
construction.  All items of work which are referred to in the specifications and on the contract 
drawings as variable will be shown on the construction schedule, as applicable, for each 
structure.  The Contracting Officer reserves the right in the interest of the Government to 
adjust the construction schedule by adding or omitting structures, or by changing the type, 
length, strength, and location of any structures included thereon, provided that the work as 
modified is within the limits of this contract.  Variations in quantity items as a result of such 
modifications will be treated as prescribed in clause “Variation in Estimated Quantities” of 
SECTION 00700:  CONSTRUCTION CONTRACT CLAUSES. 

 
1.6  ORDER OF WORK 
 

Placement of the stone and notching shall be made in the structure farthest upstream and 
progress downstream.  A written order of work shall be submitted for the Contracting Officer’s 
approval prior to commencement of work.   The order of work will define the sequence of 
river reaches in which work will be performed and the progression of construction within each 
reach, such as form downstream to upstream.  Deviation from this schedule of work must be 
coordinated with the Contracting Officer.  However, the Contractor shall schedule his 
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operations to avail himself of the most advantageous conditions with respect to river stages 
and weather. 

 
1.6.1 The Contracting Officer, in the interest of the Government, reserves the right to assign a    
 priority of construction for any or all structures listed on the construction schedule. 
 
1.6.2 The Contracting Officer further reserves the right, as the need arises, to direct the  

Contractor to perform emergency repairs on any structure within the mile limits of the contract.  
The cost of all plant, labor, and materials required to perform such emergency repairs as 
directed by the Contracting Officer shall be at the applicable contract price, per ton, plus a 
negotiated price for mobilization and demobilization.  Stone shall be placed in structures only 
during the period between sunrise and sunset (this does not preclude loading or towing 
operations outside of this period). 

 
PART 2  PRODUCTS (Not Applicable) 
 
PART 3  EXECUTION (Not Applicable) 
 

(End of section) 
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SECTION 02110 
 

DESCRIPTION AND MEASUREMENT OF MATERIALS 
 
 
PART 1  GENERAL 
 
1.1  SCOPE OF WORK 
 
This section covers the requirements for quality and measurement of stone used in the 
construction of dikes, revetments, and chute closures. 
 
1.2  DESCRIPTION 
 
All materials shall be new, unless otherwise specified, of good grade, free from defects or 
imperfections which would render them unfit for the intended usage. 
 
 
PART 2  PRODUCTS 
 
2.1  GENERAL 
 
Stone shall be broken, quarry-run, durable stone, approved by the Contracting Officer, that will 
not materially disintegrate under action of air and water.  The source from which the Contractor 
proposes to obtain the stone shall be selected well in advance of the time when the stone will be 
required for the work.  Suitable samples of stone shall be obtained in the presence of a 
Government representative and shall be tested when required by an approved testing laboratory 
or as designated by the Contracting Officer at the Contractor’s expense prior to placing stone in 
any structure.  No materials shall be used until approval of the designated source is obtained.  
The approval of a source shall not be construed as approval of all materials from that source, and 
material from certain areas, strata, or channels within the approved source may be rejected.  The 
acceptability of the stone will be subject to final approval by the Contracting Officer. 
 
2.2  QUALITY 
 
Service records and/or tests will be used to determine the acceptability of the stone.  New 
sources shall be tested in the year first used and in each even-numbered year thereafter.  
Satisfactory service records may be accepted in odd-numbered years in lieu of testing of rock for 
physical properties.  Stone accepted on a service record alone shall have demonstrated its ability 
to withstand deterioration under service conditions.  A suitable service record will show date last 
used, identification of ledges to be used, name of previous user, quantities produced since last 
tested, and results of most recent tests identified hereinafter.  The sour4ce to be utilized shall 
have been tested within 24 months prior to use under this contract.  In the absence of a suitable 
service record, the stone shall be subjected to any or all of the following tests, as determined by 
the Contracting Officer. 
 
2.2.1 Bulk specific gravity, saturated surface-dry basis, method CRD-C 107-69 – not less than 240. 
 
2.2.2  Soundness in freezing and thawing method for ledge rock, Method CRD-C 144-73 loss at 
20 cycles – not more than 25 percent for at least 50 percent of the face height to be quarried. 
 
2.2.2.1  Samples shall be representative of the full face to be quarried and shall be taken for each 
bed in excess of 6-inch thickness, except that for zones containing beds of uniform lithologic 
properties only one sample for each 5 feet of thickness will be required. 
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2.2.2.2  Samples shall be numbered (or lettered) in consecutive order from the top to bottom of 
the quarry face and the top side of each sample shall be so marked.  A sketch section shall be 
prepared of the full quarry face showing bed thickness, color, hardness, type of rock (shale, 
limestone, etc.) and the location (bed) of each sample.  The sketch section shall accompany, and 
will be considered part of, the test data submittal requirements. 
 
2.2.2.3  Length of a freezing and thawing cycle shall be 24 hours, i.e., 16 hours of freezing, 
followed by 8 hours of thawing. 
 
2.3  GRADATION AND FIELD TESTS 
 
2.3.1  Stone shall be reasonably well graded, free from overburden, spoil, shale, and unsuitable 
material.  The amount of dirt and fines less than ½-inch maximum cross section, accumulated 
from interledge layers, blasting, handling operations, and/or all other sources, shall not exceed 5 
percent by weight.  The maximum weight of any piece of stone shall be limited to 500 pounds for 
upper slope fill on toe trench revetment, bankheads, and abutments for chute closures, and 
limited to 3,000 pounds for stone fill dikes, stone fill revetment, stone fill in and along pile 
structures (including stone roots), trench fill for toe trench revetment, trench fill and stone fill for 
bankheads, stone in cutoff trenches and stone fill for chute closures, unless otherwise directed by 
the Contracting Officer.  Occasional pieces slightly larger than the maximum size may be 
permitted, provided that gradation and voids requirements are maintained.  Quarry operations 
shall be controlled to produce well graded stone between the maximum and minimum limits 
indicated above.  The Contracting Officer may require changes in quarry operations as necessary 
to produce the required product. 
 
2.3.2  Tests to determine the amount of dirt and fines less than ½-inch maximum cross section 
shall be performed by the Contractor, under the supervision of the Contracting Officer, by 
approved methods.  A representative sample consisting of not less than 12 tons shall be tested at 
the start of quarry operations and at intervals during the production as directed, except that not 
less than one and not more than tree acceptable tests will be required from each source.  Results 
of the field tests shall be furnished to the Contracting Officer.  If at any time the material fails to 
meet these requirements, the Contractor shall adjust the quarry operations to insure the amount 
of dirt and fines does not exceed the requirements of these specifications. 
 
 
PART 3   EXECUTION 
 
3.1  MEASUREMENTS 
 
3.1.1  Materials shall  be measured at such times and places as approved by the Contracting 
Officer. 
 
3.1.2  Stone shall be measured for payment by one of the following methods at the option of the 
Contractor, and weights or computations converted to short tons. 
 
3.1.2.1  Stone delivered at the site of the work may be weighed on public scales or privately 
owned scales generally used by the public which have been certified by the State wherein the 
scales are located and which have been approved by the Contracting Officer.  If public scales are 
not available, the Contractor may furnish approved scales, subject to certification acceptable to 
the Contracting Officer, with the weighing service to be supplied by an independent professional 
organization approved by the Contracting Officer.  The Contractor shall furnish the Government 
inspector a legible copy of each weigh bill, when self-printing scales are used, or a legible copy of 
the weigh bill signed by the weighmaster as each load is delivered to the jobsite.  All cost for 
weighing the stone on a public or quasi-public scale shall be borne by the Contractor. 
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3.1.2.2  Stone delivered to the site of the work may be weighed by a Government weighmaster on 
scales that have been registered and certified by the State wherein the scales are located.  
Scales will be installed and tested in accordance with the requirements of NBS Handbook No. 44.  
The increasing load test will be performed through the full working range of the scale.  The scale 
testing will be done in the presence of a Government representative.  Testing and certification by 
a firm authorized by the State and approved by the Contracting Officer to certify scales will be 
acceptable in lieu of testing by the State.  Registration of the scale with the State will still be 
required.  The scale shall be placed on a foundation of rock or soil of sufficient bearing capacity 
and stability to prevent any lateral movement or settlement of the scale.  All costs for weighing the 
stone in the manner described in this paragraph, except the costs of the Government 
weighmaster, shall be borne by the Contractor.  The Government weighmaster will be paid by the 
Government. 
 
3.1.2.3  Stone delivered to the site of the work may be measured for payment by barge 
displacement.  The Contractor shall furnish the Contracting Officer a current barge displacement 
table not less than 10 days prior to using any barge.  The table shall be certified accurate by a 
person or firm, other than the Contractor, accustomed to performing this service and approved by 
the Contracting Officer.  Barge tables furnished shall contain, parallel columns, the draft of the 
barge in feet and hundredths from zero to the full depth of the barge, and corresponding gross 
displacement to the nearest 100th of a ton.  Tables submitted shall show the name or number of 
the barge, the barge dimensions, the barge owner, the name of the manufacturer, the date of 
preparation of the table, and the certification of the person or firm preparing the table.  The 
Contractor shall furnish, with the barge displacement table, a drawing or sketch of each barge, 
dimensioned in sufficient detail to permit verification of the values shown in the tables.  The 
drawing shall show, as a minimum, the weight, length, width, and depth of the barge and 
dimensions of rake or rakes, including radius, origin of radius, and headlog dimensions.  Upon 
request by the Contractor, and after completion of the contract, the Contracting Officer will return 
all required barge displacement tables, drawings, or sketches to the Contractor.  Each barge on 
which stone is furnished shall be suitable marked with paint of a contrasting color at each of the 
displacement gauging points along each side of the barge.  The marks shall be perpendicular to 
the edge of the barge, 4 inches wide and 1 foot in length, painted on both the deck and side.  The 
marks shall be located on each corner of the barge near the lower end of the rake and three 
additional marks equally spaced amidships.  The barge name or number shall be affixed to the 
deck and sides of the barge, both fore and aft, and shall be of sufficient size and legibility so as to 
be plainly seen and read.  Barge displacement will be measured by a Government weighmaster.  
All costs for measuring barges, except the cost of services of a  Government weighmaster, shall 
be borne by the Contractor.  The Government weighmaster will be paid by the Government. 
 
3.1.3  Trucks shall be weighed to the nearest 200 pounds and the accumulative net weight 
reduced to the nearest 20th of a ton.  Trucks shall be tared at least twice a day.  Barge 
displacement shall be measured to the nearest 100th of a foot and the net weight computed to the 
nearest 100th of a ton.  Barges shall be measured before and after each loading. 
 
3.2  BIDDING SCHEDULE ITEMS 
 
Bidding schedule item applicable to work in this section is as follows: 
 
  ITEM     UNIT 
 
“Stone Fill in Dikes and Revetments”  ton 
 
 

(End of section) 
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SECTION 02200 
 

EARTHWORK 
 
 
PART 1  GENERAL 
 
1.1 SCOPE OF WORK 
 
This section covers the requirements for bank excavation and subsequent disposal of excavated material 
to accommodate the repair of flanked dikes, notching, and pilot channels immediately landward of stone 
fill revetments. 
 
 
PART 2  PRODUCTS (Not Applicable) 
 
 
PART 3  EXECUTION 
 
3.1 STONE FILL DIKE 
 
3.1.1 The repair of certain flanked dikes and the notching of the landward portion of certain dikes will 
require the excavation of existing embankment material.  Flanked dikes must be keyed into the bank by 
means of excavating the bank for the placement of a stone root.  Notching of the landward portion of 
certain dikes will require the excavation of the overburden bank material in order to access the stone fill 
dike.  Excavation of the bank will be to the dimensions shown in the drawings and construction schedule.   
 
3.1.2 Excavation will be by floating plant with a dragline bucket of by other method as elected by the 
contractor and approved by the Contracting Officer.   Material to be excavated is expected to consist 
primarily of sandy or clay soils with some gravel and occasional boulders.  If, during excavation, it is 
found that the material to be excavated is of such a nature that excavation cannot be accomplished by a 
dragline bucket in a timely manner, the contractor will not be required to complete the excavation. 
 
3.2 STONE FILL REVETMENT 
 
3.2.1    Notching of certain stone fill revetments will require the excavation of the overburden bank 
material in order to access the stone fill revetment.   Additionally, bank excavation immediately landward 
of the stone fill revetment will be required in specified locations for the purpose of constructing a pilot 
channel on the landward side of the revetment.  Excavation of the bank will be to the dimensions shown 
in the drawings and construction schedule.    
 
3.2.2   Excavation will be by floating plant with a dragline bucket of by other method as elected by the 
contractor and approved by the Contracting Officer.  In cases where river stages and/or the width of the 
revetment prevent excavation by dragline to the dimension shown on the drawing and construction 
schedule, the contractor will not be required to complete the excavation.  Material to be excavated is 
expected to consist primarily of sandy or clay soils with some gravel and occasional boulders.  If, during 
excavation, it is found that the material to be excavated is of such a nature that excavation cannot be 
accomplished by a dragline bucket in a timely manner, the contractor will not be required to complete the 
excavation.  
 
3.3  DISPOSAL OF EXCAVATED MATERIAL 
 
Material excavated in accordance with the preceding paragraphs shall be disposed of by placing the 
excavated material on top of the bank adjacent to the excavation site or by placing the excavated material 
at the waterline of the structure being worked on.   
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3.4   BIDDING SCHEDULE ITEMS 
 
Bidding schedule items applicable to this work are as follows: 
 
 ITEM    UNIT 
 
Bank Excavation   cubic yard 
 

(End of Section) 
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SECTION 02310 
 

DIKES 
 
 
PART 1   GENERAL 
 
1.1 SCOPE OF WORK 
 
This section covers the requirements for construction and repair of stone fill dikes. 
 
1.2 STONE PLACEMENT 
 
Stone shall not be placed when the depth of water above the scheduled finish grade of the 
structure exceeds 5 feet, unless directed otherwise by the Contracting Officer. 
 
 
PART 2   PRODUCTS 
 
2.1 STONE 
 
Stone shall conform to SECTION:  DESCRIPTION AND MEASUREMENT OF MATERIALS. 
 
  
PART 3   EXECUTION 
 
3.1 STONE FILL DIKE 
 
3.1.1 Stone Fill Dike Requirements 
 
A stone fill dike shall consist of stone placed along the structure azimuth line to the cross section 
shown on the contract drawings and to such elevation, crown width, and between such stations 
specified on the construction schedule.  The centerline of the stone fill shall coincide with the 
structure azimuth line, except where otherwise directed by the Contracting Officer, to take 
advantage of river stage and field conditions.  The crest of the stone fill shall extend riverward to 
the terminus of the dike.  The Contractor may use either floating or land equipment to place the 
stone.  When using floating plant the Contractor shall have the option of using either mooring 
piles, anchors, spud barges, or other suitable methods approved by the Contracting Officer to 
obtain the proper configuration and alignment while placing stone.  Care shall be exercised in 
placing the stone so as to eliminate segregation into sections of either excessively large or 
excessively small stone.  Stone placed from floating plant shall be placed with equipment using a 
drag bucket or other suitable equipment approved by the Contracting Officer.  When considered 
necessary by the Contracting Officer to prevent or reduce scour ahead of the fill, the stone shall 
be placed in lifts of such length and height as he may direct.  All logs, snags, stumps, trees, and 
such other obstructions that would prevent uniform settling of the stone fill shall be removed from 
the area. 
 
3.1.2 Contract Price 
 
The cost of all plant, labor, and materials required to perform the work described in subparagraph 
titled “Stone Fill Dike Requirements” shall be included in the applicable contract price per ton. 
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3.2 STONE FILL ALONG PILE 
 
3.2.1 Stone Fill 
 
Stone shall be placed in and along the pile dike to the cross section shown on the contract 
drawings and to such elevation as specified on the construction schedule.  The fill shall be 
constructed to a peak unless otherwise specified.  The centerline of the stone fill shall coincide 
with the structure azimuth line, except where otherwise directed by the Contracting Officer, to 
take advantage of river stage and field conditions.  The crest of the stone fill shall extend 
riverward to the terminus of the dike.  The Contractor may use either floating plant or land 
equipment to place stone along piles in dike structures.  When using floating plant the Contractor 
shall have the option of using either mooring piles, anchors, spud barges, or other suitable 
methods approved by the Contracting Officer to obtain the proper configuration and alignment 
while placing stone.  Care shall be exercised in placing the stone so as to eliminate segregation 
into sections of either excessively large or excessively small stone.  Stone placed from floating 
plant shall be shaped or placed by use of a dragline, dozer, or any other suitable type of 
equipment approved by the Contracting Officer.  When considered necessary by the Contracting 
Officer to prevent or reduce scour ahead of the fill, the stone shall be placed in lifts of such length 
and height as he may direct.  Extreme care shall be exercised when placing the fill so that the 
piles, stringers, clump bands, and string ties are not broken. 
 
3.2.2 Contract Price 
 
The cost of all plant, labor, and materials required for the placement of stone, as specified in 
subparagraph titled “Stone Fill” shall be included in the applicable contract price per ton. 
 
3.3 BANK PROTECTION 
 
3.3.1 General 
 
When specified on the construction schedule, stone shall be placed at the landward end of a 
stone fill dike along the structure azimuth line, consisting of stone placed on the existing bank 
where rock is encountered or in a key trench excavated as specified in SECTION:  
EARTHWORK. When no rock is encountered at the landward end of a dike, the bank shall be 
protected by a bankhead extending upstream and downstream from the structure azimuth line as 
directed on the construction schedule.  The bankhead will be obtained by placing trench fill, upper 
slope fill, and stone fill on the bank graded as specified in SECTION:  EARTHWORK. 
 
3.3.2 Stone Root 
 
A stone fill with such crown width as specified on the construction schedule and side slopes equal 
to the natural angel of repose shall be placed from the landward slope of the key trench or high 
bank to the landward end of the stone fill dike as shown on the contract drawings.  The stone root 
fill shall be placed in such a manner that the crest elevation of the stone root will slope from the 
elevation designated by the Contracting Officer, but not to exceed 13 feet above CRP at the 
landward end to an elevation of 3 feet above the crest elevation of the stone fill dike a juncture, 
unless otherwise specified. 
 
3.3.3 Contract Price 
 
The cost of all plant, labor, and materials required for placement of stone in stone root shall be 
included in the applicable contract price per ton. 
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3.4 BANKHEAD 
 
3.4.1 Trench Fill 
 
A fill consisting of stone shall be placed in the trench at the toe of the banks excavated as 
specified in SECTION:  EARTHWORK.  The fill shall be constructed to the elevation and cross 
section as shown on the contract drawings and shall consist of not less than 1 ton, nor more than 
2 tons of stone per linear foot, unless otherwise specified on the construction schedule.  The use 
of a dozer will not be permitted in placing stone dumped on the upper bank into the trench. 
 
3.4.2 Upper Slope Fill 
 
A fill consisting of stone shall be placed on the graded slope to a minimum depth normal to the 
slope of 8 inches at the top of the slope and increasing uniformly therefrom to a minimum depth 
of 12 inches where it abuts the trench fill.  The upper slope fill shall be arranged uniformly with the 
larger stone at the bottom of the slope and the smallest stone at the top, and shall not exceed 8 
tons per 100 square feet of upper slope fill.  The Contractor shall rearrange the upper slope fill 
stone as necessary to conform to these specifications.  The use of a dozer will not be permitted in 
placing the upper slope fill.  The upper slope fill shall not be placed on the portion of the graded 
bank covered by the stone fill of the dike. 
 
3.4.3 Stone Fill 
 
The fill shall consist of stone placed on the graded slope along the structure azimuth line to the 
crown width and side slopes as shown on the contract drawings.  The fill shall be placed in such a 
manner that the crest elevation of the stone fill will slope from the crest of the bankhead to the 
crest elevation of the stone fill dike unless otherwise directed. 
 
3.4.4 Cutoff Trench 
 
When a cutoff trench is specified on the construction schedule, stone shall be placed in the 
excavated cutoff trench to a cross section as shown on the contract drawings. 
 
3.3.5 Contract Price 
 
The cost of all plant, labor, and materials required for placement of stone, as described in 
paragraph titled “Bankhead”, shall be included in the applicable contract price per ton. 
 
 

(End of section) 
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SECTION 02320 
 

REVETMENT 
 
 
PART 1  GENERAL 
 
1.1 SCOPE OF WORK 
 
This section covers the requirements for construction and repair of toe trench revetment and stone fill 
revetment.  The construction schedule will not distinguish between toe trench and stone fill revetment, 
however, stone fill revetment will comprise 95% of specified revetments to be repaired. 
 
1.2 STONE PLACEMENT 
 
Stone shall not be placed when the depth of water above the scheduled finished grade of the structure 
exceeds 5 feet, unless otherwise directed by the Contracting Officer. 
 
 
PART 2   PRODUCTS  
 
2.1 STONE 
 
Stone shall conform to SECTION:  DESCRIPTION AND MEASUREMENT OF MATERIALS. 
 
 
PART 3   EXECUTION 
 
3.1 TOE TRENCH REVETMENT 
 
3.1.1 General 
 
Toe trench revetment shall be repaired when so ordered on the construction schedule.    Toe trench 
revetment will be referred to simply as revetment in the construction schedule. 
 
3.1.5 Juncture with Other Types of Revetment 
 
Where toe trench revetment joins an existing structure and the alignment and riverward slopes of the 
stone fills in the structures are not the same, a transition shall be made by gradually adjusting the 
alignment and slope of the toe trench revetment over a distance of approximately 100 feet so that it 
conforms to the alignment and slope of the existing stone fill at the junction of the structures.  The 
transition shall be made in a workmanlike manner and as directed by the Contracting Officer. 
 
3.1.6 Intermittent Repair of the Trench Fill and Upper Slope Area of Revetment 
 
Intermittent repair will consist of stone placed along the trench fill and/or upper slope area of the 
revetment to the elevation and cross section designated on the drawings for trench fill or upper slope, and 
as ordered on the construction schedule.  When specified by the Contracting Officer, adjustment in the 
line and grade may be authorized to accomplish necessary repairs to conform to alignment and grade of 
undamaged sections.  Trench fill and upper slope repair will not be performed when the river stage 
exceeds five (5) feet above CRP, unless otherwise directed by the Contracting Officer. 
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3.2 STONE FILL REVETMENT 
 
3.2.1 General 
 
Stone fill revetment shall be constructed or repaired when so ordered on the construction schedule, and 
shall consist of a stone fill placed as specified in the drawings and construction schedule. The Contractor 
has the option of using either mooring piles, anchors, spud barges, or other suitable methods approved 
by the Contracting Officer to obtain the proper configuration and alignment while placing stone. 
 
3.2.2 Stone Fill 
 
A fill consisting of stone shall be placed along the structure azimuth line to a cross section as shown on 
the contract drawings and to such elevation and crown width as specified on the construction schedule.  
Top elevation of repaired revetment may vary by plus or minus 1 foot from elevation specified in the 
construction schedule.  The riverward slope shall be 1V on 1.5H and shall intersect the structure azimuth 
line 3 feet below CRP unless otherwise specified; minor irregularities will be permitted.  The stone shall 
be placed in lifts of such height and length as the Contracting Officer may consider necessary to prevent 
or reduce scour ahead of the fill. 
 
3.2.3 Juncture with Other Types of Revetment 
 
Where stone fill revetment joins an existing structure and the alignment and the riverward slope of the 
stone fills in the structures are not the same, a transition shall be made by gradually adjust6ing the 
alignment and slope of the stone fill revetment over a slope of the existing stone fill at the junction of the 
structures.  The transition shall be made in a workmanlike manner and as directed by the Contracting 
Officer. 
 
3.3 CONTRACT PRICE 
 
The cost of all plant, labor, and materials required for the placement of stone in revetments shall be 
included in the applicable contract price, per ton. 
 
 
 

(End of Section) 
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SECTION 02330 
 

NOTCH EXCAVATION 
 
 

PART 1  GENERAL 
 
1.1 SCOPE OF WORK 
 
This section covers the requirements for excavation of notches in existing dikes and revetments.  
Contractor may not excavate notches when river stages exceed 10 feet above the bottom elevation of the 
notch unless approved by the contracting officer.  Contractor will not be required to remobilize to re-
excavate notches that have not been fully excavated due to adverse conditions. 
 
1.2 STONE EXCAVATION  
 
Excavation will be performed in existing dikes and revetments to the depths and dimensions specified in 
the construction schedule.   Material to be excavated consists primarily of quarry run stone that has been 
in place in excess of ten years.  Wooden piles may be encountered during excavation.  Excavation of 
earth overburden will be required for the excavation of certain notches located adjacent to or into the high 
bank as specified in SECTION:  EARTHWORK. 
 
 
PART 2   PRODUCTS  (Not Applicable) 
 
PART 3  EXECUTION  
 
3.1 GENERAL 
 
3.1.1 Methods 
 
Excavation will be by dragline bucket or by other methods as elected by the contractor and approved by 
the contracting officer.  If, during excavation, it is found that the material to be excavated is of such a 
nature that excavation cannot be accomplished in a timely manner by a dragline bucket, contractor will 
not be required to complete the excavation. 
 
3.1.2 Salvage of Stone Fill 
 
Excavated stone will be salvaged and used as stone fill in dikes and revetments in the immediate vicinity 
of the notch being excavated.  Contractor will not be paid separately for placement of salvaged stone. 
 
3.1.3 Contract Price 
 
The cost of all plant, labor, materials required for the excavation, salvage, and placement of stone shall 
be included in the applicable contract price, per cubic yard, for Notch Excavation. 
 
3.2 MEASUREMENT  
 
Excavation quantities will be estimated by the government representative prior to excavation by use of the 
double end area method of calculating quantities.  If excavation of notch is not accomplished to the lines 
and grade specified in the schedule due to adverse conditions, contractor will be paid for actual quantities 
excavated.   



DACW41-02-B-0003 

 
02330-2 

 
3.3 BIDDING SCHEDULE ITEMS 
 
Bidding schedule items applicable to work in this section are as follows: 
 

           ITEM        UNIT 
Notch Excavation   cubic yard  
 

 
(End of Section) 
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CONSTRUCTION SCHEDULE 



STRUCTURE RIVER BANK BEGINNING ENDING HEIGHT LENGTH TONS STONE FILL NOTCH NOTCH BANK
MILE STATION STATION (CRP) TONS EXCAVATION EXCAVATION EXCAVATION

LI 0001 LI0002 LIOOO3 LI0004

Dike 10.91 11 RIGHT 0+50 1+50 -3 100 300

DIKE 11.27 11.3 RIGHT 1+45 2+45 -3 100 600

DIKE 11.35 11.4 RIGHT 3+40 4+40 -3 100 300

DIKE 12.1 11.9 RIGHT 8+00 9+00 -3 100 300

DIKE 12.5 12.4 RIGHT 15+00 16+00 -3 100 400

DIKE 13.2-A 12.9 RIGHT 3+50 4+50 -3 100 600

DIKE  13.6-A 13.3 RIGHT 3+00 4+00 -3 100 600

DIKE 13.6 13.5 RIGHT 11+20 12+20 -3 100 600

DIKE 13.79 13.6 RIGHT 2+20 3+20 -3 100 600

3+20 5+00 3 180 1000

DIKE 13.9 13.9 RIGHT 13+60 14+60 -3 100 400

DIKE 14.5 14.4 RIGHT 17+00 18+00 -3 100 600

DIKE 15.35 15 RIGHT 7+00 8+00 -3 100 400

8+00 15+30 3 730 3,000

 

DIKE 17.05 16 RIGHT 25+75 28+75 -1 300 900 900

DIKE 17.6 16.8 LEFT 9+92 12+10 -1 218 600 600

DIKE 18.3-B 17.5 RIGHT 2+00 2+60 -3 60 0 350

DIKE 18.3 17.6 RIGHT 8+00 8+60 -3 60 300

DIKE 18.55 17.7 RIGHT 7+00 7+60 -3 60 300

     

DIKE 18.8 18.2 LEFT 6+00 7+00 3 100 300

7+00 7+50 -3 50 0  200

7+50 11+70 3 420 1200

   11+70 14+30 -1 260 700   

2200

DIKE 20.1 19.2 LEFT 1+00 1+50 -3 50 300

         

DIKE 20.2 19.4 LEFT 7+50 9+50 -1 200 600 600

          

DIKE 20.7 20.2 LEFT 5+35 7+00 3 165 400

   7+00 7+50 -3 50 0 200  

7+50 9+90 3 240 700  

   10+53 11+80 -1 127 400  

1500

         

DIKE 21.4 20.8 LEFT 8+00 8+50 -3 50 0 200

   

DIKE 22.0 21.4 RIGHT 7+00 7+60 -3 60 300

DIKE 22.15 21.5 RIGHT 3+00 3+60 -3 60 300

DIKE 22.4 21.9 RIGHT 11+00 11+60 -3 60 300

 

DIKE 22.7 22.1 RIGHT 2+50 3+25 -3 75 400

   3+25 5+95 4 270 780

 5+95 7+46 -1 151 400

1180

DIKE 24.5 23.2 RIGHT 39+00 39+75 -3 75 0 400



  

REVET 27.1 24.5 LEFT 115+10 115+60 -3 50 300

     

DIKE 26.5 26 LEFT 7+20 9+50 -1 230 1000 1000

DIKE 26.75 26.3 LEFT 4+00 4+75 -3 75 0 400

      

DIKE 27.2 26.7 RIGHT 7+50 8+50 4 100 300

8+50 9+25 -3 75 0 200

9+25 11+20 -1 195 700  

1000

REVET 28.1-A 26.6 LEFT 37+00 38+00 -4 100 400



        

DIKE 30.5 30 LEFT 14+00 14+75 -3 75 0 200

14+75 17+22 3 247 900

13+79 11+19 -1 260 800

1700

DIKE 30.6 30.1 LEFT 5+00 5+75 -3 75 0 200

     

DIKE 30.7 30.4 LEFT 5+00 5+75 -3 75 0  200

DIKE 30.81 30.5 LEFT 0+45 1+10 -3 65 0

3+14 5+64 -1 250 750 750

DIKE 33.7 33.1 RIGHT 5+00 8+30 3 330 900

   8+30 10+90 -1 260 700  

1600

 

DIKE 33.9 33.7 RIGHT 35+50 36+25 -3 75 0 250

41+00 41+50 -3 50  250

     

REVET37+25 35.2 RIGHT 60+50 61+25 -3 75 0 400

47+00 47+50 -3 50 0  300

DIKE 37.45 37.5 LEFT 13+00 13+50 -3 50 0 250

     

REVET 38.5 38 LEFT 39+10 39+70 -3 60 0 200

     

DIKE 38.05 38 RIGHT 10+50 11+00 -3 50 0  230

DIKE 38.4 38.4 RIGHT 10+70 11+20 -3 50

14+10 14+30 -3 20 400

REVET 40.6-A 38.8 RIGHT 84+60 88+49 5 389 2400 2400

66+00 66+70 -3 70

60+00 60+50 -3 50

58+70 59+40 -3 70

50+00 50+50 -3 50

49+00 49+70 -3 70

41+00 41+50 -3 50 1600

DIKE 40.8 40.6 RIGHT 11+00 11+50 -3 50 0 230

     

REVET 40.6-A 40.6 RIGHT 0+00 0+50 -3 50 0 230

 

DIKE 41.0 40.8 RIGHT 18+00 18+70 -3 70 0 350

    21+95 24+09 -1 214 1000

     1000

DIKE 41.7 41.3 RIGHT 7+00 7+50 -3 50 250

DIKE 42.1 41.8 RIGHT 0+00 0+50 -3 50  200

   5+00 5+30 -3 30 0 200

   5+30 7+55 0 225 700

     700

     

DIKE 43.2 42.6 RIGHT 21+50 22+00 -3 50 0 150

18+00 18+50 -3 50 400

DIKE 43.8 43.4 RIGHT 6+50 7+00 -3 50 350

DIKE 44.5 44.3 RIGHT 5+50 6+00 -3 50 350

 

REVET 45.9 44.5 RIGHT 48+40 49+40 -3 100 0 500

DIKE 44.7 44.5 RIGHT 4+30 4+80 -3 50 300

        

DIKE 45.0 44.8 RIGHT 35+00 35+75 -3 100 0 500

DIKE 45.1 44.8 LEFT 11+50 12+00 -3 50 400

DIKE 45.13 44.9 RIGHT 5+50 6+00 -3 50 400

DIKE 45.15 45.1 RIGHT 1+20 1+70 -3 50 400



REVET49.6 45.3 LEFT 192+00 196+43 5 443 1900 1900

DIKE 45.3 45.3 LEFT 9+30 9+80 -3 50 350 300

DIKE 45.35 45.4 LEFT 3+00 3+50 -3 50 300 300

DIKE 45.45 45.4 LEFT 0+00 0+50 -3 50 350 300

DIKE 45.9 45.5 RIGHT 11+20 11+70 -3 50 350 300

     

REVET 49.6 45.7 LEFT 153+00 153+75 -3 75 0 200

172+00 172+75 -3 75 0  350 1500

181+00 181+50 -3 50 0 150



DIKE 46.6 45.7 RIGHT 20+00 21+00 -3 100 600 300

21+00 25+00 -3 400 3000

DIKE 46.65 46 RIGHT 10+50 11+50 -3 100 600 300

DIKE 46.7 46.3 RIGHT 19+00 21+00 -3 200 600 300

DIKE 47.0 46.4 RIGHT 4+00 5+00 -3 100 600 300

DIKE 47.2 46.8 RIGHT 12+00 13+00 -3 100 600 300

13+00 15+00 3 200 1000

DIKE 47.9 47.2 RIGHT 3+00 4+00 -3 100 600 300

DIKE 48.1 47.4 RIGHT 0+00 1+20 -4 120 600 300

DIKE 48.3 47.7 RIGHT 4+00 4+70 -3 70 600

DIKE 50.3 49.6 LEFT 6+00 6+70 -4 70 600

REVET 50.56 49.8 RIGHT 1+00 2+00 -3 100 600

DIKE 50.75 50 RIGHT 15+00 15+70 -3 70 400

DIKE 50.95 50.4 RIGHT 9+00 9+70 -3 70 600

DIKE 51.5 51 RIGHT 9+00 9+50 -3 50 600

DIKE 51.85 51.1 RIGHT 9+50 10+20 -3 70 400

DIKE 52.0 51.3 RIGHT 8+50 9+20 -3 70 450

DIKE 52.4 51.4 RIGHT 0+00 0+50 -6 50 300

REVET 52.95 51.5 RIGHT 37+00 38+00 -3 100  

39+00 40+00 -3 100 900

       

DIKE 52.9 52.2 LEFT 18+00 18+50 -3 50 0 100

23+02 25+22 -1 220 800

      800

DIKE 53.2 52.9 RIGHT 6+00 6+70 -3 70 350

DIKE 53.9 53.5 LEFT 10+00 12+00 -5 200 600

DIKE 54.1 53.8 LEFT 8+00 9+00 -3 100 500

DIKE 54.3 54.1 LEFT 4+20 4+95 -3 70 400

DIKE 54.25 54 RIGHT 6+00 6+50 -3 50 400

DIKE 55.1-A 54 RIGHT 3+40 3+90 -3 50 400

DIKE 55.1 54 RIGHT 21+50 22+00 -3 50 400

DIKE 55.4 54.3 RIGHT 5+00 5+50 -3 50 500

DIKE56.6 54.9 RIGHT 10+50 10+90 -5 40 600

DIKE 57.4 55.2 RIGHT 13+50 13+90 -5 40 600

 

DIKE 55.9 54.5 RIGHT 5+19 7+19 -1 200 600 600

DIKE 58.5 56 RIGHT 7+00 7+50 -3 50 200

10+50 10+90 -4 40 200

10+90 13+52 -1 162 700

         

DIKE 59.6 57 LEFT 21+00 21+42 -3 42 0 200

21+42 23+54 -1 212 850

850

REVET 61.5 57 RIGHT 60+00 60+75 -3 75 0 400

     

DIKE 59>3 57 RIGHT 4+00 4+60 -3 60 0 300



 

DIKE 61.4 58.2 LEFT 15+00 15+50 -3 50 0 350

REVET 62.0-A 58.2 LEFT 20+00 21+00 -3 100

25+50 26+00 -3 50 500

        

DIKE 63.1 60 RIGHT 24+00 24+70 -3 70 0 400

DIKE 63.2 60.2 RIGHT 7+00 7+50 -3 50 300

DIKE 65.85 63 LEFT 10+00 10+50 3 50 200

10+50 11+50 -3 100 0 400

11+50 12+43 3 103 400

12+53 15+03 -1 250 600

1200

     ]

DIKE 67.0 64.1 LEFT 14+48 16+13 -1 165 500 500



DIKE 67.6 64.7 LEFT 22+00 23+00 3 100 150

23+00 23+75 -3 75 0 240

23+75 26+76 3 301 1400

26+76 27+06 -3 30 0 300

27+06 29+21 -1 215 700  

2250

         

DIKE 68.65 65.9 RIGHT 12+70 10+23 -1 247 800 700

9+00 9+50 -4 50 400

        

DIKE 69.2 66.3 RIGHT 5+46 7+93 -1 247 600 600

REVET 71.2-A 67 RIGHT 48+00 50+00 4 200 1200

50+00 51+00 -2 100 0 400

51+00 53+19 4 219 1000

60+34 63+00 4 300 1500

63+00 64+00 -2 100 0 300

64+00 66+34 4 234 1400

73+65 78+65 4 500 2000

7100

      

DIKE 70.5 67.8 LEFT 5+06 7+00 3 198 600

7+00 8+00 -3 100 0  300

8+00 9+85 3 185 600

    9+85 12+34 -1 249 700

     1900

 

DIKE 71.1 68.3 LEFT 14+51 17+07 -1 256 2000 2000

        

DIKE 71.8 68.8 RIGHT 0+00 4+00 0 400 4000 4000

REVET 78.1 69.8 LEFT 244+50 247+04 5 254 1500 1500

     

DIKE 73.1 70.1 RIGHT 0+50 3+38 -1 288 1000 1000

  

DIKE 77.0 73 RIGHT 18+00 18+50 -3 -3 50 0 50

18+50 21+14 -1 264 700 700

REV 79.15 74.4 RIGHT 38+50 41+04 5 254 1800 1800

     

DIKE 78.8 74.8 LEFT 8+50 9+00 -3 50 0 250

9+00 11+70 -1 270 800 800

DIKE 79.2 75.2 LEFT 14+44 17+19 -1 275 800 800

DIKE 81.6 77 RIGHT 7+50 8+00 -3 50 400

DIKE 81.9 77.3 RIGHT 8+50 9+00 -3 50 300

DIKE 82.1 77.5 RIGHT 10+00 10+50 -3 50 300

 

DIKE 83.9 79.3 LEFT 7+30 10+25 -1 295 900 900

REVET 85.95 80 LEFT 66+00 71+07 5 500 2500  

50+00 56+00 3 600 3500 6000

DIKE 84.7 80 LEFT 26+00 26+50 -3 50

29+00 29+50 -3 50 400

DIKE 87.4 82.4 RIGHT 4+00 4+50 -3 50 350

REVET 88.06 82.4 RIGHT 40+00 40+50 -3 50

21+10 21+60 -3 50  

17+00 17+50 -3 50 600

REVET 91.5 85.5 RIGHT 52+00 56+59 5 459 2500 2500

         

DIKE 92.35 87.1 RIGHT 4+00 6+00 -1 200 600 600

DIKE 91.6 86.6 LEFT 1+00 1+50 -3 50

4+00 4+50 -3 50 450

DIKE 91.75 86.7 LEFT 1+00 1+50 -3 50

4+00 4+50 -3 50 450



DIKE 91.9 86.9 LEFT 1+00 1+60 -3 60 400

DIKE 92.15 87.2 LEFT 1+00 1+50 -3 50 350

        

DIKE 92.8 87.3 RIGHT 24+00 24+70 -3 70 0 250

25+56 27+56 -1 200 900 900

DIKE 93.3 87.8 RIGHT 20+15 20+65 -4 50 300

     

DIKE 94.18 88.8 LEFT 0+90 1+50 3 60 240 240

1+50 2+00 -3 50 0 230

DIKE 94.85 89 LEFT 1+00 1+50 -4 50 400



DIKE 95.4 89.4 LEFT 1+00 1+50 -4 50 400

DIKE 95.5 89.7 LEFT 2+70 3+20 -4 50 200

REVET 95.6 RIGHT 0+00 1+00 -3 100 400

DIKE 294.5 288.2 RIGHT 2+00 3+15 3 115 400

3+15 3+35 -3 20 0 100

3+35 4+65 -1 130 300

     940

     

DIIKE 95.4 89.3 LEFT 1+00 1+50 -3 50 0  230

4+30 4+50 -3 20 0  100

4+50 6+20 -1 170 500 500

DIKE 100.4 95.3 RIGHT 3+00 3+50 -4 50 300

DIKE 100.75 95.3 RIGHT 2+00 2+50 -4 50 250

        

DIKE 100.96 95.4 RIGHT 0+50 1+00 -3 50 0 230

1+00 3+96 5 296 1500 1500

 

REVET 101.14 95.4 RIGHT 12+79 17+29 5 450 2000 2000

DIKE 101.12 95.5 RIGHT 0+50 1+00 -3 50 400

DIKE 101.6 95.6 LEFT 24+00 24+50 -3 50 400

30+17 31+67 -1 150 600 600

DIKE 101.6 95.8 LEFT 20+00 22+00 3 200 750

22+00 23+00 -3 100 200

23+00 27+00 3 400 500

27+00 28+50 -3 150  200

28+50 31+67 -1 317 750 2000

DIKE 102.95 97.2 RIGHT 3+00 4+00 -3 100 450

DIKE 103.76 98 LEFT 2+50 3+10 -3 60 300

DIKE 104.0 98.2 LEFT 7+00 7+60 -3 60 300

REV 104.04 98.2 RIGHT 2+00 7+00 4 500 2000

DIKE 106.1 100.2 RIGHT 0+50 1+00 -3 50 400

DIKE 106.25 100.3 RIGHT 3+00 3+50 -3 50 400

DIKE 106.4 100.6 RIGHT 4+50 5+00 -3 50 400

DIKE 106.5 100.7 RIGHT 6+50 7+00 -3 50 400

DIKE 106.65 100.9 RIGHT 8+00 8+50 -3 50 400

DIKE 106.9 101.1 RIGHT 7+00 7+50 -3 50 300

DIKE 107.4 101.5 RIGHT 4+00 4+50 -3 50 400

DIKE 107.6 101.8 RIGHT 4+00 4+50 -3 50 400

        

DIKE 109.25 103.2 RIGHT 0+08 0+60 5 52 300

0+60 1+20 -3 60 0 230

1+20 4+60 5 340 1500

     1800

     

REVET 109.45 103.2 RIGHT 12+60 18+00 5 540 2500

18+00 19+00 -2 100 0  150

19+00 22+06 5 306 1500

        4000

     

DIKE 110.8 104.8 LEFT 2+00 3+00 3 100 1500 1500

DIKE 111.65 105.4 RIGHT 7+90 9+90 -1 200 600 600

     

DIKE 114.75 108.5 RIGHT 18+32 20+32 -1 200 600 600



REV 117.5A 111.3 LEFT 7+00 12+00 0 500 2000

REVET 119.6 112.5 LEFT 53+00 60+00 0 700 1500 3000

  

DIKE 119.35 113.3 RIGHT 2+95 5+95 -1 300 900 900

     

DIKE 120.4 114 RIGHT 6+50 8+00 -1 150 400 400

 

DIKE 125.5-C 117.8 LEFT 2+15 4+80 -1 265 900 900

DIKE 127.2-A 120 RIGHT 4+00 5+00 -3 100 500

DIKE 127.2 120.4 RIGHT 9+00 10+00 -3 100 500

DIKE 127.65 120.8 RIGHT 5+00 6+00 -3 100 500



         

DIKE 128.1 121.3 LEFT 7+00 8+00 3 100 400

    8+00 8+75 -3 75 0  200

8+75 12+79 3 404 1200

        1600

DIKE 129.0 122.1 LEFT 8+00 13+19 5 519 2000 2000

        

REVET 131.3 122.1 LEFT 128+29 133+29 5 500 2500

     

DIKE 131.8 125.2 LEFT 5+00 5+59 3 59 200

5+59 6+10 -3 51 0  100

6+10 7+13 3 103 400

   7+13 8+90 -1 177 600  

1200

DIKE 132.05 125.3 RIGHT 2+00 3+00 -3 100 500 200

DIKE 132.2 125.4 RIGHT 11+00 12+00 -3 100 400 200

DIKE 132.35 125.6 RIGHT 1+50 2+50 -3 100 500 200

DIKE 132.5 125.8 RIGHT 4+00 5+00 -3 100 500 200

        

Dike 132.4 125.7 LEFT 8+00 9+00 3 100 300

9+00 10+00 -2 100 0 300

10+00 15+07 3 507 1500

15+07 15+60 -3 53 0  50

15+60 18+17 -1 257 800

        2600

DIKE 133.1 126.3 LEFT 23+00 24+80 -1 180 400 400

REVET 135.65 127 LEFT 92+50 96+32 3 380 2000 2000

DIKE 137.95 131 RIGHT 3+50 4+50 -3 100 600 200

DIKE 138.2 131.3 RIGHT 4+50 5+50 -3 100 600 200

DIKE 138.51 131.6 RIGHT 5+00 6+00 -3 100 600 200

DIKE 138.81 132 RIGHT 5+00 6+00 -3 100 600 200

DIKE 139.1 132.3 RIGHT 3+00 4+00 -3 100 600 200

3-  CHEVRONS 132 RIGHT 0+00 6+00 1 600 6000

DIKE 139.5 132.6 RIGHT 4+00 5+00 -3 100 500 200

     

DIKE 138.81 132 RIGHT 5+20 5+90 -3 70 0  500 200

5+90 7+30 2 140 500

   7+30 9+63 -1 233 700

     1200

     

DIKE 140.0 133 LEFT 5+00 5+50 -3 50 0 350

5+50 7+63 2 213 800  

7+63 7+83 -5 20 0 0

   7+83 10+45 -1 262 700

        1500

        

DIKE 141.0 133.8 LEFT 15+29 17+74 -2 245 600 600

DIKE 141.45 134.1 LEFT 12+00 14+00 2 200 600  

14+00 15+00 -3 100 0 200

   15+00 17+15 -2 215 400  

1000

         

DIKE 142.1 135 RIGHT 0+50 1+50 2 100 300

   1+50 2+25 -3 75 0  300

2+25 4+55 2 230 600

   4+55 7+05 -2 250 700  

1600

         

DIKE 142.25 135.3 RIGHT 4+50 6+50 -2 200 500 500

DIKE 143.65 135.5 RIGHT 6+70 8+91 -2 221 700  



REV 144.6 136.1 RIGHT 3+00 9+00 4 600 2000 2000

DIKE 143.3 136.2 LEFT 7+88 10+08 -2 220 500 500

     

REVET145.95 137.8 LEFT 53+50 54+00 -3 50 0 300

54+00 56+50 4 250 700

56+50 57+00 -3 50 0  100

57+00 60+00 4 300 1000

63+70 69+22 4 551 2000

    76+50 82+17 5 567 2500  

6200



         

DIKE 146.6 139.5 LEFT 12+18 14+58 -2 240 700 700

DIKE 187.37 179.8 RIGHT 0+00 1+00 -5 100 400 200

REV 188.7 180.5 RIGHT 40+00 41+00 -3 100

44+00 45+00 -3 100

47+00 48+00 -3 100

50+00 51+00 -3 100 1300

DIKE 189.5 182.1 RIGHT 2+00 3+00 -4 100 300 100

DIKE 189.7 182.2 RIGHT 0+00 1+50 -4 150 500 100

DIKE 190.7 182.3 RIGHT 42+00 43+00 -4 100 500 200

DIKE 190.1 182.8 RIGHT 4+00 5+00 -4 100 500 200

DIKE 190.7 183 RIGHT 26+00 27+00 -4 100 400 200

DIKE 190.95 183.2 RIGHT 6+00 7+00 -4 100 400 300

DIKE 191.2 183.5 RIGHT 8+20 9+00 -4 80 500 300

REV 192.65 184 RIGHT 52+00 53+00 -4 100

58+00 59+00 -4 100

62+00 63+00 -4 100 900

  

DIKE 191.85 184.3 LEFT 7+00 7+66 -4 66 500

DIKE 192.3 184.6 LEFT 4+60 5+10 -3 50 500

DIKE 192.6 184.7 LEFT 3+00 3+50 -3 50

3+50 3+75 -4 25 500

DIKE 192.7 185 LEFT 1+00 1+60 -3 60 260

DIKE 192.8 185.1 LEFT 0+50 0+90 -3 40 300

DIKE 194.75 186.3 RIGHT 30+00 31+00 -4 100 400

REVET 197.1 187.8 RIGHT 55+00 55+75 -3 75

63+00 63+75 -3 75 400

DIKE 199.1 190.7 RIGHT 7+00 8+00 -4 100 400 300

DIKE 199.4 190.8 RIGHT 6+00 7+00 -4 100 400 300

DIKE 199.65 191 RIGHT 7+00 8+00 -4 100 500 200

DIKE 200.0 191.3 RIGHT 10+00 11+00 -4 100 500 200

DIKE 200.05 191.7 RIGHT 4+50 5+50 -4 100 500 200

DIKE 200.2 191.8 RIGHT 7+00 8+00 -4 100 400 200

DIKE 200.3 191.9 RIGHT 5+50 6+50 -4 100 400 200

DIKE 200.4 192 RIGHT 3+00 4+00 -4 100 400 200

DIKE 202.4 193.6 LEFT 1+50 2+50 -4 100 500 200

DIKE 202.6 193.7 LEFT 6+00 7+00 -4 100 400 200

DIKE 202.7 193.9 LEFT 6+00 7+00 -4 100 400 200

DIKE 202.9 194 LEFT 4+00 5+00 -4 100 400 200

DIKE 220.45 210.46 RIGHT 2+80 3+27 -4 47 500

DIKE 222.1 211.2 RIGHT 3+60 4+10 -4 50 500

DIKE 222.9 212.1 RIGHT 0+20 0+70 -4 50 500

REV 227.51 217 RIGHT 3+00 3+75 -3 75



10+00 10+75 -3 75

20+00 20+75 -3 75

30+00 30+75 -3 75 1500

DIKE 246.6 235.1 RIGHT 6+00 6+50 -4 50 350

DIKE 246.7 235.3 RIGHT 4+00 4+50 -4 50 350

DIKE 246.8 235.4 RIGHT 3+50 4+00 -4 50 300

DIKE 249.8 239 RIGHT 14+00 14+50 -4 50 300

DIKE 250.3 239.3 LEFT 5+50 6+00 -3 50 300

DIKE 250.5 239.5 LEFT 4+00 4+50 -3 50 300



DIKE 250.4 239.5 RIGHT 0+30 0+80 -3 50 300

DIKE 250.6 239.6 RIGHT 6+00 6+60 -3 60 300

DIKE 250.9 239.7 RIGHT 3+75 4+35 -3 60 250

DIKE 251.0 240 RIGHT 1+70 2+20 -3 50 250

REVET 253.6 240.1 RIGHT 97+00 97+70 -3 70  

90+00 90+70 -3 70 600

DIKE 252.3 241 RIGHT 0+50 1+00 -3 50 250

DIKE 252.1 240.9 RIGHT 0+00 0+50 -3 50 250

DIKE 266.2 257.5 RIGHT 8+00 8+70 -3 70 250

DIKE 266.3 257.6 RIGHT 1+50 2+10 -3 60 300

DIKE 266.4 257.9 RIGHT 5+00 5+60 -3 60 350

DIKE 266.5 258 RIGHT 2+20 2+70 -3 50 270

DIKE 276.85 268 RIGHT 9+00 9+50 -3 50 200

DIKE 277.85 269.2 RIGHT 4+50 4+80 -3 30 150

DIKE 276.31 270 RIGHT 0+00 0+50 -3 50 270

DIKE 276.31 270.2 RIGHT 5+00 5+50 -3 50 250

DIKE 276.51 270.4 RIGHT 4+00 4+50 -3 50

5+80 6+00 -4 20 350

DIKE 278.9 270 RIGHT 0+00 0+30 -3 30 400

DIKE 281.4 271.4 RIGHT 15+40 15+70 -3 30 250

DIKE 281.6 271.7 RIGHT 4+50 5+20 -3 70 400

REVET 284.1 272 RIGHT 120+00 120+75 -3 75 300

REVET 289.02 280 LEFT 50+00 50+50 -3 50

42+00 42+50 -3 50

35+00 35+50 -3 50

30+00 30+50 -3 50 1000

DIKE 289.71 282 RIGHT 8+50 9+00 -4 50 150

REVET 359.4 339.6 RIGHT 59+00 59+70 -3 70 300

REVET 370.75 351 RIGHT 60+00 60+75 -3 75

66+00 66+50 -3 50

69+00 69+50 -3 50 1000

DIKE 370.2 351 LEFT 7+30 7+90 -4 60 150

DIKE370.62 351.3 LEFT 1+00 2+00 -5 100 400

DIKE 377.3 354 RIGHT 13+00 13+75 -4 75 350

DIKE 377.5 354.1 RIGHT 9+00 9+75 -4 75 350

DIKE 377.69 354.3 RIGHT 8+00 8+75 -4 75 350

DIKE 380.1 356.8 RIGHT 8+00 8+50 -4 50 100

REVET 383.3-A 358 RIGHT 35+00 36+00 -4 100  

    

85+00 85+70 -4 70



89+00 90+00 -4 70 800

DIKE 383.1 358.4 LEFT 6+00 6+50 -4 50

DIKE 383.2 358.7 LEFT 4+50 5+00 -4 50 300

DIKE 383.5 358.7 RIGHT 8+50 9+00 -4 75 350



DIKE 383.75 359.1 RIGHT 12+50 13+25 -4 75 350

DIKE 384.3 359.5 RIGHT 8+50 9+00 -4 75 350

DIKE 384.55 359.9 RIGHT 9+00 9+75 -4 75 350

DIKE 384.8 360.5 RIGHT 3+00 3+75 -4 75 350

DIKE 384.9 360.5 RIGHT 3+00 3+75 -4 75 350

DIKE 385.1 360.8 RIGHT 8+00 8+75 -4 75 350

DIKE 385.4 361.1 RIGHT 7+50 8+25 -4 75 350

DIKE 385.7 361.5 RIGHT 3+20 3+95 -4 75 350

DIKE 385.8 361.8 RIGHT 1+00 1+75 -4 75 300

DIKE 386.7 362 RIGHT 14+00 14+75 -4 75 350

DIKE 387.0 362.5 RIGHT 5+00 5+75 -4 75 350

DIKE 387.3 362.8 RIGHT 9+00 9+75 -4 75 350

REVET 391.9 363.3 RIGHT 245+15 246+15 -4 100 300

DIKE 388.62 364 LEFT 4+00 4+50 -4 50 300

DIKE 388.7 364.2 LEFT 4+00 4+50 -4 50 400

         

DIKE 388.85 364.3 LEFT 4+00 4+50 -4 50 400

         

DIKE 389.0 364.5 LEFT 4+00 4+50 -4 50 400

        

DIKE 389.1 364.7 LEFT 4+50 5+00 -4 50  400

     

DIKE 389.3 364.8 LEFT 2+00 2+50 -4 50  400

DIKE 389.5 365 LEFT 3+20 3+70 -4 50   400

DIKE 389.7 365.1 LEFT 3+00 3+50 -4 50   400

DIKE 389.8 365.4 LEFT 3+00 3+50 -4 50  400

DIKE 389.97 365.5 LEFT 4+00 4+50 -4 50   400

DIKE 390.15 365.6 LEFT 4+50 5+00 -4 50   400

DIKE 390.35 366 LEFT 4+50 5+00 -4 50   400

DIKE 391.3 366.8 LEFT 10+50 11+00 -4 50   400

DIKE 408.6 382.7 LEFT 23+50 24+00 -3 50  250

REVET 410.3 382.8 LEFT 125+50 126+00 -3 50   

130+00 130+50 -3 50 600

DIKE 422.55 397.4 LEFT 7+50 8+00 -3 50 300

DIKE 422.7 397.5 LEFT 6+76 7+26 -3 50 300

DIKE 423.4 398.2 RIGHT 6+00 6+50 -3 50  0

     

DIKE 423.45 398.3 RIGHT 3+00 3+50 -3 50  190

DIKE 423.55 398.5 RIGHT 2+00 2+50 -3 50  250

DIKE 423.6 398.6 RIGHT 2+00 2+50 -3 50 300

DIKE 426.45 401 RIGHT 5+50 6+00 -3 180

DIKE 426.75 401.3 RIGHT 8+50 9+00 -3 50 200



DIKE 427.35 401.7 RIGHT 9+00 9+50 -3 50 160

DIKE 427.7 402 RIGHT 5+50 6+00 -3 50 150

DIKE 429.3 405 RIGHT 5+00 5+50 -3 50 300

DIKE 429.6 405 RIGHT 5+00 5+50 -3 50 400

DIKE 430.1 405 RIGHT 5+00 5+50 -3 50 300

DIKE 430.3 405 RIGHT 5+00 5+50 -3 50 300

         

DIKE 430.55 405 RIGHT 5+00 5+50 -3 50 300

DIKE 430.6 405 RIGHT 5+00 5+50 -3 50 300

DIKE 430.7 405 RIGHT 5+00 5+50 -3 50 300

DIKE 430.78 405 RIGHT 5+00 5+50 -3 50 300



DIKE 430.8 405 RIGHT 5+00 5+50 -3 50 300

DIKE 430.9 405 RIGHT 5+00 5+50 -3 50 300

DIKE 431.2 405 RIGHT 5+00 5+50 -3 50 300

     

DIKE 431.25 405 RIGHT 5+00 5+50 -3 50 300

DIKE 431.51 405 RIGHT 5+00 5+50 -3 50 300

DIKE 431.56 405 RIGHT 5+00 5+50 -3 50 300

REVET 432.45 405.4 RIGHT 66+00 66+50 -3 50 250

REVET 450.25 425 RIGHT 76+15 76+85 -3 70  

74+00 74+70 -3 70

72+00 72+70 -3 70 800

1500

 

DIKE 450.4 426 RIGHT 7+00 7+50 -3 50 200 200

 

DIKE 450.71 425.8 RIGHT 13+50 14+00 -3 50  350 200

 

DIKE 451.2 426.2 RIGHT 6+30 6+80 -3 50  300 200

 

DIKE 451.35 426.7 RIGHT 3+00 3+50 -3 50 200 200

 

DIKE 451.5 426.8 RIGHT 26+00 26+50 -3 50  250 200

 

DIKE 453.0 427 RIGHT 3+00 3+50 -3 50 300 200

 

DIKE 454.0 427.3 RIGHT 2+50 3+00 -3 50  250 200

 

DIKE 456.9 427.8 RIGHT 26+49 26+99 -3 50  200 200

 

DIKE 457.2 428.1 RIGHT 1+75 2+25 -3 50  200 200

 

DIKE 457.5 428.2 RIGHT 13+80 14+30 -3 50 200

DIKE 474.1 443 RIGHT 3+50 4+00 -3 50 100

DIKE 478.26 447.4 RIGHT 4+30 4+70 -3 50 180

          

DIKE 478.4 447.5 RIGHT 7+00 7+68 -3 78 200  

        

DIKE 478.4 447.5 RIGHT 4+50 5+00 -3 50 150  

        

DIKE 478.6 447.7 RIGHT 3+50 4+00 -3 50 180  

        

DIKE  478.8 447.9 RIGHT 4+00 4+50 -3 50 180

       

DIKE 479.3 448.5 RIGHT 0+30 0+80 -3 50   150

DIKE 479.6 449 RIGHT 1+50 2+00 -3 50 200

REVET 488.3 449.6 RIGHT 105+00 105+70 -3 70   100

112+00 112+70 -3 70  

120+00 120+70 -3 70

129+00 129+70 -3 70 880 200

 

DIKE 493.4 455.8 LEFT 5+70 6+20 -3 50  200

     200

DIKE 493.9 456 LEFT 5+00 5+50 -3 50  250

 200

DIKE 494.1 456.3 LEFT 5+30 5+80 -3 50 250

         200

DIKE 494.4 456.5 LEFT 6+90 7+40 -3 50 200

         200

DIKE 494.55 456.6 LEFT 7+20 7+70 -3 50  250

     200

DIKE 494.7 456.8 LEFT 6+25 6+75 -3 50  200

200

DIKE 494.8 456.9 LEFT 5+00 5+70 -3 70 200



 200

DIKE 495.0 457.1 LEFT 6+25 6+75 -3 50 225

200

DIKE 496.62 458.3 LEFT 3+00 3+70 -1 70 100

        200

DIKE 496.8 458.8 LEFT 6+00 6+50 -4 50  300

     200

DIKE 496.9 458.9 LEFT 4+50 5+00 -4 50  340

 200

DIKE 497.0 459 LEFT 5+00 5+50 -4 50 340

        

REVET 499.65 459.2 LEFT 181+50 182+50 -3 100   500

177+50 178+50 -3 100 600



DIKE 506.95 469.5 RIGHT 1+00 2+00 -1 100 250

 

DIKE 507.3 469.8 RIGHT 2+50 3+00 -3 50  350

DIKE 507.4 469.9 RIGHT 3+00 3+48 0 48 200

DIKE 507.5 469.9 RIGHT 3+40 3+80 0 40 250

DIKE 507.7 469.9 RIGHT 1+00 1+50 -3 50 250

DIKE 507.85 469.9 RIGHT 1+50 1+90 -3 40 200

   

DIKE 509.2 471.3 RIGHT 3+75 4+25 -3 50 250

      

  

STONE FILL (TONS) LI0001 115810  

NOTCH EXCAVATION (CUBIC YARDS) LI0002 62500

NOTCH EXCAVATION (CUBIC YARDS) LI 0003 18555

BANK EXCAVATION (CUBIC YARDS) LIOOO4 19800
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